



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	2	Max Quantity	1	Max Bid	\$8,625.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,000.00
					Avg Quantity	1	Avg Bid	\$6,812.50
107-02.01	L.S.	Railroad Permits, Agreements, and Licenses	Number of Bids	1	Max Quantity	1	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,000.00
					Avg Quantity	1	Avg Bid	\$1,000.00
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	14	Max Quantity	1	Max Bid	\$17,479.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$1,340.00
					Avg Quantity	1	Avg Bid	\$9,501.63
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	18	Max Quantity	1	Max Bid	\$19,000.00
			Number of Projects	10	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$6,290.30
201-20.14	Inch	Tree Removal	Number of Bids	5	Max Quantity	1118	Max Bid	\$172.50
			Number of Projects	3	Min Quantity	8	Min Bid	\$37.00
					Avg Quantity	456	Avg Bid	\$80.77
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	7	Max Quantity	20	Max Bid	\$2,700.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	11	Avg Bid	\$1,092.19
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	7	Max Quantity	17	Max Bid	\$4,000.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$700.00
					Avg Quantity	5.86	Avg Bid	\$2,000.41
202-10.20	L.S.	Removal of Bridges	Number of Bids	7	Max Quantity	1	Max Bid	\$144,540.69
			Number of Projects	2	Min Quantity	1	Min Bid	\$21,430.80
					Avg Quantity	1	Avg Bid	\$48,517.36
202-10.25	L.S.	Removal of Retaining Walls	Number of Bids	3	Max Quantity	1	Max Bid	\$19,500.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,360.00
					Avg Quantity	1	Avg Bid	\$12,087.40



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
202-20.10	L.S.	Removal of Improvements	Number of Bids	30	Max Quantity	1	Max Bid	\$412,650.99	
			Number of Projects	14	Min Quantity	1	Min Bid	\$335.00	
					Avg Quantity	1	Avg Bid	\$88,936.35	
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	3	Max Quantity	1064	Max Bid	\$20.48	
			Number of Projects	2	Min Quantity	158	Min Bid	\$15.95	
					Avg Quantity	535.67	Avg Bid	\$18.76	
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	1	Max Quantity	2919	Max Bid	\$8.00	
			Number of Projects	1	Min Quantity	2919	Min Bid	\$8.00	
					Avg Quantity	2919	Avg Bid	\$8.00	
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	15	Max Quantity	4085	Max Bid	\$93.00	
			Number of Projects	7	Min Quantity	25	Min Bid	\$13.84	
					Avg Quantity	1096.37	Avg Bid	\$40.49	
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	29	Max Quantity	1	Max Bid	\$7,950.00	
			Number of Projects	14	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	1	Avg Bid	\$534.64	
203-60.00	C.Y.	Compacting Embankment	Number of Bids	4	Max Quantity	661	Max Bid	\$55.00	
			Number of Projects	2	Min Quantity	660	Min Bid	\$8.00	
					Avg Quantity	660.75	Avg Bid	\$32.00	
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	9	Max Quantity	150.5	Max Bid	\$184.00	
			Number of Projects	3	Min Quantity	35.5	Min Bid	\$72.50	
					Avg Quantity	96.28	Avg Bid	\$115.52	
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	2	Max Quantity	794.5	Max Bid	\$57.93	
			Number of Projects	1	Min Quantity	794.5	Min Bid	\$20.00	
					Avg Quantity	794.5	Avg Bid	\$38.97	
206-40.10	L.S.	Temporary Earth Retention System	Number of Bids	4	Max Quantity	1	Max Bid	\$40,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$100.00	
					Avg Quantity	1	Avg Bid	\$26,046.03	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	2	Max Quantity	36	Max Bid	\$220.00
			Number of Projects	1	Min Quantity	36	Min Bid	\$95.00
					Avg Quantity	36	Avg Bid	\$157.50
207-20.00	Sta.	Linear Grading, Class 2	Number of Bids	3	Max Quantity	2.6	Max Bid	\$2,309.90
			Number of Projects	1	Min Quantity	2.6	Min Bid	\$800.00
					Avg Quantity	2.6	Avg Bid	\$1,436.63
217-20.00	Sta.	Ditching	Number of Bids	4	Max Quantity	85	Max Bid	\$1,500.00
			Number of Projects	2	Min Quantity	20	Min Bid	\$575.00
					Avg Quantity	52.5	Avg Bid	\$1,109.41
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	29	Max Quantity	20114.7	Max Bid	\$50.00
			Number of Projects	14	Min Quantity	42	Min Bid	\$3.00
					Avg Quantity	3245.13	Avg Bid	\$10.14
310-10.02	Ton	Gravel (A)	Number of Bids	7	Max Quantity	20	Max Bid	\$150.00
			Number of Projects	2	Min Quantity	4.4	Min Bid	\$46.00
					Avg Quantity	11.09	Avg Bid	\$87.16
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	10	Max Quantity	4136.1	Max Bid	\$128.35
			Number of Projects	5	Min Quantity	297.4	Min Bid	\$91.00
					Avg Quantity	1850.45	Avg Bid	\$112.07
404-12.66	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 64-22)CLP	Number of Bids	3	Max Quantity	144.9	Max Bid	\$188.00
			Number of Projects	1	Min Quantity	144.9	Min Bid	\$137.00
					Avg Quantity	144.9	Avg Bid	\$154.00
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	9	Max Quantity	13239.5	Max Bid	\$302.00
			Number of Projects	5	Min Quantity	94.2	Min Bid	\$107.00
					Avg Quantity	4037.24	Avg Bid	\$159.09
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	12	Max Quantity	5789.8	Max Bid	\$129.55
			Number of Projects	6	Min Quantity	416.4	Min Bid	\$89.00
					Avg Quantity	2787.14	Avg Bid	\$109.46



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
404-19.01	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 64-22)C	Number of Bids	3	Max Quantity	615.9	Max Bid	\$145.00
			Number of Projects	1	Min Quantity	615.9	Min Bid	\$120.00
					Avg Quantity	615.9	Avg Bid	\$128.33
404-19.06	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 70-22)C	Number of Bids	2	Max Quantity	400.2	Max Bid	\$206.00
			Number of Projects	1	Min Quantity	400.2	Min Bid	\$123.06
					Avg Quantity	400.2	Avg Bid	\$164.53
404-21.33	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	6	Max Quantity	2712.4	Max Bid	\$188.00
			Number of Projects	3	Min Quantity	811.8	Min Bid	\$110.00
					Avg Quantity	1656.7	Avg Bid	\$138.66
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	24	Max Quantity	9793.3	Max Bid	\$700.00
			Number of Projects	11	Min Quantity	8	Min Bid	\$97.72
					Avg Quantity	629.75	Avg Bid	\$251.55
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	9	Max Quantity	259.5	Max Bid	\$580.00
			Number of Projects	5	Min Quantity	23	Min Bid	\$106.78
					Avg Quantity	104.66	Avg Bid	\$304.93
405-30.25	S.Y.	Asphalt Pavement Repair, (Full Depth)	Number of Bids	6	Max Quantity	1583.4	Max Bid	\$222.31
			Number of Projects	3	Min Quantity	210	Min Bid	\$62.53
					Avg Quantity	749.1	Avg Bid	\$145.50
405-30.26	S.Y.	Asphalt Base Repair, (Full Depth)	Number of Bids	5	Max Quantity	816.4	Max Bid	\$376.00
			Number of Projects	3	Min Quantity	31	Min Bid	\$124.00
					Avg Quantity	312.48	Avg Bid	\$236.53
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	6	Max Quantity	310.6	Max Bid	\$206.00
			Number of Projects	3	Min Quantity	129.8	Min Bid	\$121.45
					Avg Quantity	188.98	Avg Bid	\$155.89
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	29	Max Quantity	15210	Max Bid	\$25.00
			Number of Projects	14	Min Quantity	10	Min Bid	\$0.01
					Avg Quantity	4428.97	Avg Bid	\$4.98



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	5	Max Quantity	450	Max Bid	\$14.00
			Number of Projects	2	Min Quantity	450	Min Bid	\$1.00
					Avg Quantity	450	Avg Bid	\$5.48
412-10.00	S.Y.	Pavement Surfacing and Texturing	Number of Bids	4	Max Quantity	74	Max Bid	\$40.00
			Number of Projects	1	Min Quantity	74	Min Bid	\$6.55
					Avg Quantity	74	Avg Bid	\$18.51
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	8	Max Quantity	111334	Max Bid	\$7.00
			Number of Projects	5	Min Quantity	573	Min Bid	\$2.35
					Avg Quantity	43019.75	Avg Bid	\$4.39
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	16	Max Quantity	57420	Max Bid	\$6.44
			Number of Projects	8	Min Quantity	6627	Min Bid	\$1.80
					Avg Quantity	25190.19	Avg Bid	\$3.87
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	3	Max Quantity	1815	Max Bid	\$8.74
			Number of Projects	2	Min Quantity	1356	Min Bid	\$3.31
					Avg Quantity	1662	Avg Bid	\$6.43
412-20.00	Each	Sidewalk Grinding	Number of Bids	4	Max Quantity	97	Max Bid	\$559.00
			Number of Projects	2	Min Quantity	5	Min Bid	\$24.77
					Avg Quantity	51	Avg Bid	\$229.69
414-10.00	Mile	Crack Sealing	Number of Bids	4	Max Quantity	6.5	Max Bid	\$28,600.00
			Number of Projects	2	Min Quantity	0.5	Min Bid	\$8,000.00
					Avg Quantity	2	Avg Bid	\$16,300.00
502-10.17	S.Y.	Concrete Pavement (7" Non-reinforced), Very Early Strength	Number of Bids	1	Max Quantity	120.1	Max Bid	\$109.00
			Number of Projects	1	Min Quantity	120.1	Min Bid	\$109.00
					Avg Quantity	120.1	Avg Bid	\$109.00
502-11.06	S.Y.	Concrete Pavement (6" Non-reinforced)	Number of Bids	1	Max Quantity	81.2	Max Bid	\$73.47
			Number of Projects	1	Min Quantity	81.2	Min Bid	\$73.47
					Avg Quantity	81.2	Avg Bid	\$73.47



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	4	Max Quantity	181.7	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	181.7	Min Bid	\$69.70
					Avg Quantity	181.7	Avg Bid	\$80.40
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	4	Max Quantity	667.5	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	667.5	Min Bid	\$71.25
					Avg Quantity	667.5	Avg Bid	\$79.09
502-11.09	S.Y.	Concrete Pavement (9" Non-reinforced)	Number of Bids	2	Max Quantity	2595.7	Max Bid	\$66.56
			Number of Projects	2	Min Quantity	313.3	Min Bid	\$62.07
					Avg Quantity	1454.5	Avg Bid	\$64.32
502-11.10	S.Y.	Concrete Pavement (10" Non-reinforced)	Number of Bids	2	Max Quantity	102.2	Max Bid	\$240.11
			Number of Projects	1	Min Quantity	102.2	Min Bid	\$150.00
					Avg Quantity	102.2	Avg Bid	\$195.06
502-11.68	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced)	Number of Bids	3	Max Quantity	150	Max Bid	\$180.00
			Number of Projects	1	Min Quantity	150	Min Bid	\$93.42
					Avg Quantity	150	Avg Bid	\$150.14
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	4	Max Quantity	2662.3	Max Bid	\$150.04
			Number of Projects	3	Min Quantity	198	Min Bid	\$78.94
					Avg Quantity	834.48	Avg Bid	\$102.17
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	1	Max Quantity	940.7	Max Bid	\$160.00
			Number of Projects	1	Min Quantity	940.7	Min Bid	\$160.00
					Avg Quantity	940.7	Avg Bid	\$160.00
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	4	Max Quantity	660	Max Bid	\$307.00
			Number of Projects	2	Min Quantity	24.7	Min Bid	\$112.00
					Avg Quantity	342.35	Avg Bid	\$201.77
502-11.89	S.Y.	Remove and Replace Concrete Pavement (9" Non-reinforced), Excludes Curbs	Number of Bids	2	Max Quantity	9.6	Max Bid	\$402.26
			Number of Projects	1	Min Quantity	9.6	Min Bid	\$365.00
					Avg Quantity	9.6	Avg Bid	\$383.63



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
502-12.57	S.Y.	Imprinted Colored Concrete Pavement (7" Non-reinforced)	Number of Bids	1	Max Quantity	43.6	Max Bid	\$125.74
			Number of Projects	1	Min Quantity	43.6	Min Bid	\$125.74
					Avg Quantity	43.6	Avg Bid	\$125.74
502-30.15	L.F.	Joint Sealant for Concrete Sidewalks	Number of Bids	1	Max Quantity	165	Max Bid	\$2.10
			Number of Projects	1	Min Quantity	165	Min Bid	\$2.10
					Avg Quantity	165	Avg Bid	\$2.10
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	3	Max Quantity	1519	Max Bid	\$20.00
			Number of Projects	2	Min Quantity	840	Min Bid	\$2.00
					Avg Quantity	1292.67	Avg Bid	\$9.26
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	7	Max Quantity	175.8	Max Bid	\$600.00
			Number of Projects	2	Min Quantity	131.1	Min Bid	\$325.00
					Avg Quantity	150.26	Avg Bid	\$411.61
504-10.20	S.Y.	Concrete Bridge Approach Pavement	Number of Bids	7	Max Quantity	156.4	Max Bid	\$235.00
			Number of Projects	2	Min Quantity	118.6	Min Bid	\$97.00
					Avg Quantity	134.8	Avg Bid	\$165.31
509-11.06	S.Y.	Concrete Base (6" Non-reinforced)	Number of Bids	1	Max Quantity	563.5	Max Bid	\$105.00
			Number of Projects	1	Min Quantity	563.5	Min Bid	\$105.00
					Avg Quantity	563.5	Avg Bid	\$105.00
509-15.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	2	Max Quantity	16.6	Max Bid	\$365.00
			Number of Projects	1	Min Quantity	16.6	Min Bid	\$333.95
					Avg Quantity	16.6	Avg Bid	\$349.48
509-15.11	S.Y.	Concrete Base Repair (11" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	2	Max Quantity	7826	Max Bid	\$161.75
			Number of Projects	1	Min Quantity	7826	Min Bid	\$125.00
					Avg Quantity	7826	Avg Bid	\$143.38
509-15.12	S.Y.	Concrete Base Repair (12" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	5	Max Quantity	230	Max Bid	\$325.00
			Number of Projects	2	Min Quantity	213	Min Bid	\$120.83
					Avg Quantity	223.2	Avg Bid	\$235.37



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
509-16.12	S.Y.	Concrete Base Repair (12" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	3	Max Quantity	1130	Max Bid	\$386.00
			Number of Projects	1	Min Quantity	1130	Min Bid	\$125.57
					Avg Quantity	1130	Avg Bid	\$248.52
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	1	Max Quantity	13750.9	Max Bid	\$160.02
			Number of Projects	1	Min Quantity	13750.9	Min Bid	\$160.02
					Avg Quantity	13750.9	Avg Bid	\$160.02
509-19.10	S.Y.	Concrete Base Repair (10" Non-reinforced, Removal and Replacement), Includes Curb, Very Early Strength	Number of Bids	2	Max Quantity	909	Max Bid	\$124.78
			Number of Projects	1	Min Quantity	909	Min Bid	\$116.25
					Avg Quantity	909	Avg Bid	\$120.52
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	2	Max Quantity	14	Max Bid	\$625.00
			Number of Projects	1	Min Quantity	14	Min Bid	\$421.50
					Avg Quantity	14	Avg Bid	\$523.25
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	11	Max Quantity	12	Max Bid	\$675.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$175.00
					Avg Quantity	6.36	Avg Bid	\$480.64
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	3	Max Quantity	2	Max Bid	\$1,550.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$900.00
					Avg Quantity	2	Avg Bid	\$1,160.33
603-10.45	Each	Replace water service valve box and adjust to grade	Number of Bids	3	Max Quantity	4	Max Bid	\$1,550.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$750.00
					Avg Quantity	4	Avg Bid	\$1,199.38
603-10.50	Each	Adjust Sprinkler Head to Grade	Number of Bids	2	Max Quantity	1	Max Bid	\$559.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$110.00
					Avg Quantity	1	Avg Bid	\$334.50
604-01.18	Each	Concrete Headwall (18" Pipe)	Number of Bids	4	Max Quantity	2	Max Bid	\$2,800.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$800.00
					Avg Quantity	2	Avg Bid	\$1,764.62



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	2	Max Quantity	16	Max Bid	\$5,000.00	
			Number of Projects	2	Min Quantity	4	Min Bid	\$2,437.63	
					Avg Quantity	10	Avg Bid	\$3,718.82	
604-12.02	Each	Double Curb Inlet, Untrapped	Number of Bids	2	Max Quantity	3	Max Bid	\$7,500.00	
			Number of Projects	2	Min Quantity	3	Min Bid	\$3,528.79	
					Avg Quantity	3	Avg Bid	\$5,514.40	
604-14.04	Each	Area Inlet, Single, Open 4 Sides, Untrapped	Number of Bids	2	Max Quantity	1	Max Bid	\$5,340.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,294.00	
					Avg Quantity	1	Avg Bid	\$4,817.00	
604-19.22	Each	2-Grate Inlet, with Side Intake Unit, Untrapped	Number of Bids	2	Max Quantity	4	Max Bid	\$2,869.18	
			Number of Projects	2	Min Quantity	3	Min Bid	\$2,869.18	
					Avg Quantity	3.5	Avg Bid	\$2,869.18	
604-19.27	Each	Manhole	Number of Bids	3	Max Quantity	4	Max Bid	\$14,400.00	
			Number of Projects	2	Min Quantity	3	Min Bid	\$2,694.88	
					Avg Quantity	3.67	Avg Bid	\$7,081.27	
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	5	Max Quantity	5	Max Bid	\$1,700.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$828.94	
					Avg Quantity	2.4	Avg Bid	\$1,208.86	
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	2	Max Quantity	2	Max Bid	\$2,750.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,750.00	
					Avg Quantity	2	Avg Bid	\$2,750.00	
604-20.28	Each	Rebuild Grate Inlet	Number of Bids	2	Max Quantity	1	Max Bid	\$2,271.87	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,800.00	
					Avg Quantity	1	Avg Bid	\$2,035.94	
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	20	Max Quantity	67	Max Bid	\$6,400.00	
			Number of Projects	10	Min Quantity	1	Min Bid	\$250.00	
					Avg Quantity	8.05	Avg Bid	\$1,382.24	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	4	Max Quantity	1	Max Bid	\$1,134.75	
			Number of Projects	2	Min Quantity	1	Min Bid	\$900.00	
					Avg Quantity	1	Avg Bid	\$1,036.10	
604-22.39	Each	Grated Trough (39')	Number of Bids	2	Max Quantity	1	Max Bid	\$72,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$20,862.40	
					Avg Quantity	1	Avg Bid	\$46,431.20	
604-22.40	Each	Grated Trough (40')	Number of Bids	2	Max Quantity	2	Max Bid	\$73,000.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$22,888.39	
					Avg Quantity	2	Avg Bid	\$47,944.20	
604-23.08	Each	Hydrodynamic Separator (8')	Number of Bids	1	Max Quantity	1	Max Bid	\$5,600.39	
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,600.39	
					Avg Quantity	1	Avg Bid	\$5,600.39	
604-25.40	Each	Convert Inlet to Manhole and Adjust to Grade	Number of Bids	1	Max Quantity	2	Max Bid	\$1,543.24	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,543.24	
					Avg Quantity	2	Avg Bid	\$1,543.24	
604-27.10	Each	Convert Area Inlet to Curb Inlet and Adjust to Grade	Number of Bids	1	Max Quantity	1	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,500.00	
					Avg Quantity	1	Avg Bid	\$2,500.00	
604-35.95	V.F.	Clean, Tuckpoint, Plaster and Repair Existing Drainage Structures	Number of Bids	2	Max Quantity	1	Max Bid	\$1,190.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$667.15	
					Avg Quantity	1	Avg Bid	\$928.58	
604-40.11	Each	Pipe Collar, Type "A" (Concrete)	Number of Bids	3	Max Quantity	6	Max Bid	\$2,500.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,348.99	
					Avg Quantity	3.33	Avg Bid	\$1,808.61	
604-52.99	Each	Connecting Pipe to Existing Structure	Number of Bids	1	Max Quantity	1	Max Bid	\$1,427.74	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,427.74	
					Avg Quantity	1	Avg Bid	\$1,427.74	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	4	Max Quantity	17	Max Bid	\$575.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$385.00	
					Avg Quantity	9.5	Avg Bid	\$513.23	
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	14	Max Quantity	13	Max Bid	\$2,100.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	6.79	Avg Bid	\$1,129.57	
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	2	Max Quantity	52	Max Bid	\$575.00	
			Number of Projects	1	Min Quantity	52	Min Bid	\$485.29	
					Avg Quantity	52	Avg Bid	\$530.15	
604-90.55	Each	Replace Inlet Lid	Number of Bids	7	Max Quantity	3	Max Bid	\$785.00	
			Number of Projects	3	Min Quantity	2	Min Bid	\$300.00	
					Avg Quantity	2.43	Avg Bid	\$530.23	
604-90.96	L.S.	Clean and Flush Storm Sewer Drainage Structures and Pipes	Number of Bids	1	Max Quantity	1	Max Bid	\$11,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$11,000.00	
					Avg Quantity	1	Avg Bid	\$11,000.00	
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	3	Max Quantity	60	Max Bid	\$82.50	
			Number of Projects	1	Min Quantity	60	Min Bid	\$75.00	
					Avg Quantity	60	Avg Bid	\$77.50	
606-30.00	Each	Terminal Section	Number of Bids	4	Max Quantity	2	Max Bid	\$2,310.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$2,100.00	
					Avg Quantity	1.75	Avg Bid	\$2,152.50	
606-30.85	Each	Type A Crashworthy End Terminal (50.0ft Length, MASH TL-3)	Number of Bids	8	Max Quantity	4	Max Bid	\$4,900.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$3,600.00	
					Avg Quantity	3.13	Avg Bid	\$4,138.75	
606-30.87	Each	Type A Crashworthy End Terminal (25.0ft Length, MASH TL-2)	Number of Bids	3	Max Quantity	4	Max Bid	\$3,520.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$3,200.00	
					Avg Quantity	4	Avg Bid	\$3,306.67	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
606-60.00	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 6ft Posts	Number of Bids	7	Max Quantity	38	Max Bid	\$120.00
			Number of Projects	3	Min Quantity	25	Min Bid	\$38.00
					Avg Quantity	36.14	Avg Bid	\$61.29
606-60.01	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 8ft Posts	Number of Bids	3	Max Quantity	476	Max Bid	\$46.00
			Number of Projects	1	Min Quantity	476	Min Bid	\$40.00
					Avg Quantity	476	Avg Bid	\$43.00
606-60.02	L.F.	Guardrail, MGS W-Beam, 3ft 1.5in Spacing, 6ft Posts	Number of Bids	5	Max Quantity	25	Max Bid	\$150.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$75.00
					Avg Quantity	9.8	Avg Bid	\$92.90
606-63.04	Each	Guardrail, MGS, Bridge Approach Transition (No Curb, 37ft 6in)	Number of Bids	7	Max Quantity	4	Max Bid	\$4,900.00
			Number of Projects	2	Min Quantity	3	Min Bid	\$3,900.00
					Avg Quantity	3.43	Avg Bid	\$4,212.14
606-63.06	Each	Guardrail, MGS, Bridge Approach Transition (Special Radius Section)	Number of Bids	4	Max Quantity	1	Max Bid	\$4,510.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,100.00
					Avg Quantity	1	Avg Bid	\$4,302.50
607-10.50	L.F.	Chain Link Fence (Retaining Walls)	Number of Bids	3	Max Quantity	110	Max Bid	\$170.00
			Number of Projects	2	Min Quantity	60	Min Bid	\$93.00
					Avg Quantity	93.33	Avg Bid	\$124.33
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	3	Max Quantity	134	Max Bid	\$235.00
			Number of Projects	1	Min Quantity	134	Min Bid	\$180.00
					Avg Quantity	134	Avg Bid	\$208.00
607-30.20	L.F.	Aluminum Handrail	Number of Bids	2	Max Quantity	202	Max Bid	\$175.00
			Number of Projects	1	Min Quantity	202	Min Bid	\$175.00
					Avg Quantity	202	Avg Bid	\$175.00
607-40.48	L.F.	Remove and Replace Existing Fence (48" Chain Link)	Number of Bids	1	Max Quantity	70	Max Bid	\$70.00
			Number of Projects	1	Min Quantity	70	Min Bid	\$70.00
					Avg Quantity	70	Avg Bid	\$70.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
608-10.00	S.Y.	Concrete Median	Number of Bids	4	Max Quantity	253.4	Max Bid	\$195.00	
			Number of Projects	2	Min Quantity	22.3	Min Bid	\$95.12	
					Avg Quantity	85.33	Avg Bid	\$158.78	
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	5	Max Quantity	115.8	Max Bid	\$275.00	
			Number of Projects	3	Min Quantity	14.4	Min Bid	\$96.00	
					Avg Quantity	37.32	Avg Bid	\$211.25	
608-50.06	S.Y.	Paved Driveway Approach (6")	Number of Bids	5	Max Quantity	2363	Max Bid	\$304.50	
			Number of Projects	3	Min Quantity	16.1	Min Bid	\$85.00	
					Avg Quantity	512.66	Avg Bid	\$212.53	
608-50.07	S.Y.	Paved Driveway Approach (7")	Number of Bids	4	Max Quantity	422.3	Max Bid	\$199.40	
			Number of Projects	3	Min Quantity	66	Min Bid	\$106.86	
					Avg Quantity	220.1	Avg Bid	\$142.24	
608-50.96	S.Y.	Remove and Replace Paved Driveway Approach (6")	Number of Bids	7	Max Quantity	1384.7	Max Bid	\$350.00	
			Number of Projects	4	Min Quantity	187.4	Min Bid	\$69.30	
					Avg Quantity	475.16	Avg Bid	\$159.99	
608-50.97	S.Y.	Remove and Replace Paved Driveway Approach (7")	Number of Bids	11	Max Quantity	1444	Max Bid	\$241.00	
			Number of Projects	5	Min Quantity	50.1	Min Bid	\$106.00	
					Avg Quantity	479.93	Avg Bid	\$153.48	
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	8	Max Quantity	2945.4	Max Bid	\$132.00	
			Number of Projects	4	Min Quantity	34.1	Min Bid	\$55.50	
					Avg Quantity	733.09	Avg Bid	\$91.49	
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	1	Max Quantity	21.6	Max Bid	\$157.65	
			Number of Projects	1	Min Quantity	21.6	Min Bid	\$157.65	
					Avg Quantity	21.6	Avg Bid	\$157.65	
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	12	Max Quantity	32	Max Bid	\$4,925.50	
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,100.00	
					Avg Quantity	7.67	Avg Bid	\$2,986.11	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	18	Max Quantity	99	Max Bid	\$7,500.00
			Number of Projects	10	Min Quantity	2	Min Bid	\$1,500.00
					Avg Quantity	44.17	Avg Bid	\$3,166.44
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	18	Max Quantity	1338	Max Bid	\$600.00
			Number of Projects	10	Min Quantity	14	Min Bid	\$60.63
					Avg Quantity	437.46	Avg Bid	\$144.63
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	7	Max Quantity	398	Max Bid	\$166.80
			Number of Projects	4	Min Quantity	53.6	Min Bid	\$69.30
					Avg Quantity	202.63	Avg Bid	\$101.36
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	2	Max Quantity	424	Max Bid	\$125.40
			Number of Projects	1	Min Quantity	424	Min Bid	\$34.36
					Avg Quantity	424	Avg Bid	\$79.88
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	5	Max Quantity	543	Max Bid	\$65.00
			Number of Projects	3	Min Quantity	312	Min Bid	\$35.00
					Avg Quantity	378.8	Avg Bid	\$51.14
609-10.15	L.F.	Concrete Curb, Modified Type "S"	Number of Bids	3	Max Quantity	188	Max Bid	\$75.00
			Number of Projects	1	Min Quantity	188	Min Bid	\$49.51
					Avg Quantity	188	Avg Bid	\$58.17
609-10.41	L.F.	Concrete Gutter, Type "A"	Number of Bids	2	Max Quantity	231	Max Bid	\$51.56
			Number of Projects	1	Min Quantity	231	Min Bid	\$36.30
					Avg Quantity	231	Avg Bid	\$43.93
609-10.49	L.F.	Remove and Replace Gutter (Various Widths)	Number of Bids	3	Max Quantity	75	Max Bid	\$147.00
			Number of Projects	1	Min Quantity	75	Min Bid	\$110.00
					Avg Quantity	75	Avg Bid	\$132.33
609-10.52	L.F.	Curb and Gutter, Type "B"	Number of Bids	1	Max Quantity	5138	Max Bid	\$39.00
			Number of Projects	1	Min Quantity	5138	Min Bid	\$39.00
					Avg Quantity	5138	Avg Bid	\$39.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	4	Max Quantity	280	Max Bid	\$68.86	
			Number of Projects	2	Min Quantity	118	Min Bid	\$49.82	
					Avg Quantity	208.75	Avg Bid	\$61.16	
609-10.61	S.Y.	Paved Ditch (6" Reinforced)	Number of Bids	2	Max Quantity	231	Max Bid	\$94.35	
			Number of Projects	1	Min Quantity	231	Min Bid	\$83.94	
					Avg Quantity	231	Avg Bid	\$89.15	
609-10.70	L.F.	Curb and Gutter, Vertical (9")	Number of Bids	2	Max Quantity	232	Max Bid	\$56.76	
			Number of Projects	1	Min Quantity	187	Min Bid	\$49.04	
					Avg Quantity	209.5	Avg Bid	\$52.90	
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	10	Max Quantity	14631	Max Bid	\$145.03	
			Number of Projects	6	Min Quantity	126	Min Bid	\$15.90	
					Avg Quantity	3703	Avg Bid	\$64.61	
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	1	Max Quantity	29	Max Bid	\$38.88	
			Number of Projects	1	Min Quantity	29	Min Bid	\$38.88	
					Avg Quantity	29	Avg Bid	\$38.88	
609-20.21	L.F.	Integral Curb (Over 6" Height)	Number of Bids	1	Max Quantity	3595	Max Bid	\$27.68	
			Number of Projects	1	Min Quantity	3595	Min Bid	\$27.68	
					Avg Quantity	3595	Avg Bid	\$27.68	
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	8	Max Quantity	3424	Max Bid	\$135.00	
			Number of Projects	4	Min Quantity	25	Min Bid	\$14.90	
					Avg Quantity	935	Avg Bid	\$64.82	
609-20.91	L.F.	Remove and Replace Integral Curb (Over 6" Height)	Number of Bids	5	Max Quantity	2718	Max Bid	\$58.00	
			Number of Projects	2	Min Quantity	41	Min Bid	\$27.00	
					Avg Quantity	1647.2	Avg Bid	\$44.65	
609-30.03	L.F.	Asphalt Curb 3"	Number of Bids	1	Max Quantity	12	Max Bid	\$73.51	
			Number of Projects	1	Min Quantity	12	Min Bid	\$73.51	
					Avg Quantity	12	Avg Bid	\$73.51	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
609-30.10	L.F.	Asphalt Curb	Number of Bids	9	Max Quantity	1831	Max Bid	\$162.00	
			Number of Projects	5	Min Quantity	23	Min Bid	\$10.00	
					Avg Quantity	804.67	Avg Bid	\$42.31	
611-20.95	C.Y.	Grout for Abandoned Sewers	Number of Bids	1	Max Quantity	7	Max Bid	\$442.43	
			Number of Projects	1	Min Quantity	7	Min Bid	\$442.43	
					Avg Quantity	7	Avg Bid	\$442.43	
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	9	Max Quantity	1886	Max Bid	\$52.00	
			Number of Projects	3	Min Quantity	184	Min Bid	\$17.00	
					Avg Quantity	891.78	Avg Bid	\$28.19	
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	9	Max Quantity	1886	Max Bid	\$57.00	
			Number of Projects	3	Min Quantity	184	Min Bid	\$15.00	
					Avg Quantity	891.78	Avg Bid	\$23.65	
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	4	Max Quantity	33.5	Max Bid	\$73.00	
			Number of Projects	1	Min Quantity	33.5	Min Bid	\$37.00	
					Avg Quantity	33.5	Avg Bid	\$56.82	
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	2	Max Quantity	750	Max Bid	\$57.41	
			Number of Projects	1	Min Quantity	750	Min Bid	\$20.50	
					Avg Quantity	750	Avg Bid	\$38.96	
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	6	Max Quantity	6	Max Bid	\$596.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$200.00	
					Avg Quantity	3.33	Avg Bid	\$311.83	
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	1	Max Quantity	21	Max Bid	\$183.75	
			Number of Projects	1	Min Quantity	21	Min Bid	\$183.75	
					Avg Quantity	21	Avg Bid	\$183.75	
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	31	Max Quantity	1	Max Bid	\$200,000.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$1,000.00	
					Avg Quantity	1	Avg Bid	\$22,975.88	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
612-60.20	Each	Arrow Panel, Type "B" (Noiseless), Non-Returnable	Number of Bids	5	Max Quantity	2	Max Bid	\$7,920.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,800.00
					Avg Quantity	2	Avg Bid	\$5,184.00
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	19	Max Quantity	3	Max Bid	\$2,500.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1.84	Avg Bid	\$1,401.53
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	21	Max Quantity	3	Max Bid	\$17,900.00
			Number of Projects	10	Min Quantity	1	Min Bid	\$3,000.00
					Avg Quantity	1.86	Avg Bid	\$4,728.81
613-10.18	S.Y.	Joint Repair - Transverse, High Early Strength	Number of Bids	1	Max Quantity	155.2	Max Bid	\$246.71
			Number of Projects	1	Min Quantity	155.2	Min Bid	\$246.71
					Avg Quantity	155.2	Avg Bid	\$246.71
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	4	Max Quantity	1192.8	Max Bid	\$65.00
			Number of Projects	2	Min Quantity	960	Min Bid	\$52.00
					Avg Quantity	1076.4	Avg Bid	\$60.21
615-10.00	Mo.	Office for Engineer	Number of Bids	1	Max Quantity	12	Max Bid	\$1,020.25
			Number of Projects	1	Min Quantity	12	Min Bid	\$1,020.25
					Avg Quantity	12	Avg Bid	\$1,020.25
616-10.05	S.F.	Construction Signs	Number of Bids	1	Max Quantity	157	Max Bid	\$12.60
			Number of Projects	1	Min Quantity	157	Min Bid	\$12.60
					Avg Quantity	157	Avg Bid	\$12.60
616-10.25	Each	Channelizer (Trim Line)	Number of Bids	1	Max Quantity	60	Max Bid	\$23.10
			Number of Projects	1	Min Quantity	60	Min Bid	\$23.10
					Avg Quantity	60	Avg Bid	\$23.10
617-10.95	L.F.	Relocate Temporary Traffic Barrier	Number of Bids	4	Max Quantity	148	Max Bid	\$15.40
			Number of Projects	1	Min Quantity	148	Min Bid	\$14.00
					Avg Quantity	148	Avg Bid	\$14.85



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
617-40.00	L.F.	Temporary Concrete Median Barrier, Type "F"	Number of Bids	4	Max Quantity	150	Max Bid	\$34.10
			Number of Projects	1	Min Quantity	150	Min Bid	\$22.00
					Avg Quantity	150	Avg Bid	\$30.03
617-40.10	L.F.	Temporary Concrete Median Barrier, Type "F", End Section	Number of Bids	4	Max Quantity	40	Max Bid	\$34.10
			Number of Projects	1	Min Quantity	40	Min Bid	\$22.00
					Avg Quantity	40	Avg Bid	\$30.03
619-00.00	L.S.	Mobilization	Number of Bids	31	Max Quantity	1	Max Bid	\$484,579.59
			Number of Projects	15	Min Quantity	1	Min Bid	\$2,100.00
					Avg Quantity	1	Avg Bid	\$207,154.83
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	6	Max Quantity	3910	Max Bid	\$5.50
			Number of Projects	2	Min Quantity	80	Min Bid	\$0.79
					Avg Quantity	991.67	Avg Bid	\$3.43
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	1	Max Quantity	1080	Max Bid	\$2.63
			Number of Projects	1	Min Quantity	1080	Min Bid	\$2.63
					Avg Quantity	1080	Avg Bid	\$2.63
621-11.00	L.F.	Temporary Pavement Striping, Tape (Includes Removal)	Number of Bids	4	Max Quantity	1110	Max Bid	\$6.00
			Number of Projects	1	Min Quantity	1110	Min Bid	\$1.30
					Avg Quantity	1110	Avg Bid	\$2.56
621-20.11	L.F.	Permanent White Pavement Striping, Paint	Number of Bids	1	Max Quantity	130	Max Bid	\$10.50
			Number of Projects	1	Min Quantity	130	Min Bid	\$10.50
					Avg Quantity	130	Avg Bid	\$10.50
621-20.15	Each	Permanent Pavement Marking Arrows, Paint	Number of Bids	1	Max Quantity	3	Max Bid	\$525.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$525.00
					Avg Quantity	3	Avg Bid	\$525.00
622-10.01	S.F.	Temporary Pavement Markings, Tape (Includes Removal)	Number of Bids	4	Max Quantity	160	Max Bid	\$24.00
			Number of Projects	1	Min Quantity	160	Min Bid	\$10.00
					Avg Quantity	160	Avg Bid	\$14.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	9	Max Quantity	1796	Max Bid	\$13.00
			Number of Projects	3	Min Quantity	287	Min Bid	\$1.00
					Avg Quantity	972.67	Avg Bid	\$5.42
629-00.00	Each	Relocate Existing Monument Sign	Number of Bids	1	Max Quantity	2	Max Bid	\$5,250.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$5,250.00
					Avg Quantity	2	Avg Bid	\$5,250.00
629-00.01	Each	Restore Monument Sign Electrical Connection	Number of Bids	1	Max Quantity	4	Max Bid	\$840.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$840.00
					Avg Quantity	4	Avg Bid	\$840.00
702-12.12	L.F.	Galvanized Structural Steel Piles (12")	Number of Bids	7	Max Quantity	426	Max Bid	\$163.00
			Number of Projects	2	Min Quantity	354	Min Bid	\$100.00
					Avg Quantity	395.14	Avg Bid	\$139.79
702-50.01	Each	Dynamic Pile Testing	Number of Bids	3	Max Quantity	2	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,125.00
					Avg Quantity	2	Avg Bid	\$3,808.33
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	3	Max Quantity	126	Max Bid	\$359.00
			Number of Projects	1	Min Quantity	126	Min Bid	\$60.00
					Avg Quantity	126	Avg Bid	\$164.00
702-70.00	Each	Pile Point Reinforcement	Number of Bids	7	Max Quantity	12	Max Bid	\$174.00
			Number of Projects	2	Min Quantity	12	Min Bid	\$90.00
					Avg Quantity	12	Avg Bid	\$131.21
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	7	Max Quantity	6298	Max Bid	\$1.00
			Number of Projects	2	Min Quantity	2422	Min Bid	\$0.58
					Avg Quantity	4083.14	Avg Bid	\$0.73
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	7	Max Quantity	38.6	Max Bid	\$5,230.04
			Number of Projects	2	Min Quantity	31.9	Min Bid	\$1,200.00
					Avg Quantity	34.77	Avg Bid	\$1,926.86



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
703-40.09	C.Y.	Class "B-1" Concrete (Retaining Walls)	Number of Bids	1	Max Quantity	20.9	Max Bid	\$1,453.99
			Number of Projects	1	Min Quantity	20.9	Min Bid	\$1,453.99
					Avg Quantity	20.9	Avg Bid	\$1,453.99
703-42.13	L.F.	Type 'D' Barrier Curb	Number of Bids	7	Max Quantity	253	Max Bid	\$255.00
			Number of Projects	2	Min Quantity	159	Min Bid	\$155.00
					Avg Quantity	199.29	Avg Bid	\$210.05
703-44.40	Each	Bridge Plaque	Number of Bids	7	Max Quantity	1	Max Bid	\$2,700.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$450.00
					Avg Quantity	1	Avg Bid	\$1,887.76
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	7	Max Quantity	435	Max Bid	\$1,174.96
			Number of Projects	2	Min Quantity	212	Min Bid	\$575.00
					Avg Quantity	307.57	Avg Bid	\$805.85
703-71.50	Each	Laminated Neoprene Bearing Pads (Tapered)	Number of Bids	3	Max Quantity	10	Max Bid	\$1,775.00
			Number of Projects	1	Min Quantity	10	Min Bid	\$1,200.00
					Avg Quantity	10	Avg Bid	\$1,425.00
703-71.65	Each	Laminated Neoprene Bearing Pads (P/S Structures)	Number of Bids	4	Max Quantity	8	Max Bid	\$854.26
			Number of Projects	1	Min Quantity	8	Min Bid	\$300.00
					Avg Quantity	8	Avg Bid	\$482.32
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	5	Max Quantity	2930	Max Bid	\$54.75
			Number of Projects	3	Min Quantity	231	Min Bid	\$33.36
					Avg Quantity	964.2	Avg Bid	\$44.75
703-90.30	S.F.	Precast Modular Gravity Retaining Wall	Number of Bids	2	Max Quantity	285	Max Bid	\$140.00
			Number of Projects	1	Min Quantity	285	Min Bid	\$106.00
					Avg Quantity	285	Avg Bid	\$123.00
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	7	Max Quantity	465	Max Bid	\$632.77
			Number of Projects	2	Min Quantity	228	Min Bid	\$350.00
					Avg Quantity	329.57	Avg Bid	\$454.68



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	1	Max Quantity	1510	Max Bid	\$2.89
			Number of Projects	1	Min Quantity	1510	Min Bid	\$2.89
					Avg Quantity	1510	Avg Bid	\$2.89
712-36.10	Each	Slab Drain	Number of Bids	4	Max Quantity	4	Max Bid	\$675.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$559.00
					Avg Quantity	4	Avg Bid	\$627.25
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	7	Max Quantity	2	Max Bid	\$6,688.13
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,300.00
					Avg Quantity	2	Avg Bid	\$3,453.30
726-13.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert	Number of Bids	3	Max Quantity	25	Max Bid	\$164.00
			Number of Projects	1	Min Quantity	25	Min Bid	\$88.00
					Avg Quantity	25	Avg Bid	\$125.00
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	2	Max Quantity	16	Max Bid	\$185.00
			Number of Projects	1	Min Quantity	16	Min Bid	\$184.40
					Avg Quantity	16	Avg Bid	\$184.70
726-23.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	1	Max Quantity	2216	Max Bid	\$121.00
			Number of Projects	1	Min Quantity	2216	Min Bid	\$121.00
					Avg Quantity	2216	Avg Bid	\$121.00
726-23.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	6	Max Quantity	88	Max Bid	\$170.00
			Number of Projects	2	Min Quantity	40	Min Bid	\$60.00
					Avg Quantity	56	Avg Bid	\$114.27
726-23.21	L.F.	21" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	1	Max Quantity	370	Max Bid	\$170.00
			Number of Projects	1	Min Quantity	370	Min Bid	\$170.00
					Avg Quantity	370	Avg Bid	\$170.00
726-23.24	L.F.	24" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	3	Max Quantity	40	Max Bid	\$227.00
			Number of Projects	2	Min Quantity	33	Min Bid	\$202.78
					Avg Quantity	37.67	Avg Bid	\$218.59



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
726-23.30	L.F.	30" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	2	Max Quantity	15	Max Bid	\$302.00
			Number of Projects	1	Min Quantity	15	Min Bid	\$235.04
					Avg Quantity	15	Avg Bid	\$268.52
726-54.18	L.F.	18" Polyvinyl Chloride Pipe	Number of Bids	1	Max Quantity	6	Max Bid	\$142.97
			Number of Projects	1	Min Quantity	6	Min Bid	\$142.97
					Avg Quantity	6	Avg Bid	\$142.97
726-54.24	L.F.	24" Polyvinyl Chloride Pipe	Number of Bids	1	Max Quantity	8	Max Bid	\$173.78
			Number of Projects	1	Min Quantity	8	Min Bid	\$173.78
					Avg Quantity	8	Avg Bid	\$173.78
726-70.12	L.F.	12" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	1	Max Quantity	105	Max Bid	\$57.63
			Number of Projects	1	Min Quantity	105	Min Bid	\$57.63
					Avg Quantity	105	Avg Bid	\$57.63
726-70.15	L.F.	15" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	1	Max Quantity	9	Max Bid	\$79.91
			Number of Projects	1	Min Quantity	9	Min Bid	\$79.91
					Avg Quantity	9	Avg Bid	\$79.91
726-70.18	L.F.	18" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	1	Max Quantity	236	Max Bid	\$70.65
			Number of Projects	1	Min Quantity	236	Min Bid	\$70.65
					Avg Quantity	236	Avg Bid	\$70.65
726-90.10	C.Y.	MSD Class "A" Concrete for Encasement	Number of Bids	2	Max Quantity	5	Max Bid	\$1,240.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$639.87
					Avg Quantity	5	Avg Bid	\$939.94
730-52.08	L.F.	8" Ductile Iron Pipe	Number of Bids	2	Max Quantity	81	Max Bid	\$470.00
			Number of Projects	1	Min Quantity	81	Min Bid	\$152.75
					Avg Quantity	81	Avg Bid	\$311.38
731-00.48	Each	Precast Concrete Manhole (48")	Number of Bids	1	Max Quantity	5	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$5,000.00
					Avg Quantity	5	Avg Bid	\$5,000.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
731-00.72	Each	Precast Concrete Manhole (72")	Number of Bids	1	Max Quantity	1	Max Bid	\$13,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,000.00
					Avg Quantity	1	Avg Bid	\$13,000.00
732-00.15	Each	15" Flared End Section	Number of Bids	3	Max Quantity	2	Max Bid	\$2,300.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,401.00
					Avg Quantity	2	Avg Bid	\$1,933.67
732-00.18	Each	18" Flared End Section	Number of Bids	4	Max Quantity	2	Max Bid	\$2,300.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,000.00
					Avg Quantity	2	Avg Bid	\$1,659.98
733-20.08	L.F.	Precast Concrete Double Box Culvert (8' Width x 6' Height)	Number of Bids	2	Max Quantity	83	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	83	Min Bid	\$3,339.00
					Avg Quantity	83	Avg Bid	\$3,419.50
734-00.02	Each	Cast-in-Place Flared End Section for Concrete Double Box Culvert	Number of Bids	2	Max Quantity	2	Max Bid	\$115,011.50
			Number of Projects	1	Min Quantity	2	Min Bid	\$37,326.59
					Avg Quantity	2	Avg Bid	\$76,169.05
802-10.00	Acre	Type 1 Mulch (Vegetative)	Number of Bids	5	Max Quantity	0.5	Max Bid	\$15,750.00
			Number of Projects	2	Min Quantity	0.1	Min Bid	\$3,100.00
					Avg Quantity	0.42	Avg Bid	\$6,370.00
802-60.90	C.Y.	Shredded Hardwood Bark Mulch	Number of Bids	1	Max Quantity	10	Max Bid	\$136.50
			Number of Projects	1	Min Quantity	10	Min Bid	\$136.50
					Avg Quantity	10	Avg Bid	\$136.50
803-10.00	S.Y.	Sodding	Number of Bids	8	Max Quantity	4606	Max Bid	\$48.00
			Number of Projects	5	Min Quantity	100	Min Bid	\$7.60
					Avg Quantity	1718.25	Avg Bid	\$19.10
803-20.00	S.Y.	Strip Sodding	Number of Bids	18	Max Quantity	16866	Max Bid	\$38.74
			Number of Projects	10	Min Quantity	185	Min Bid	\$13.50
					Avg Quantity	2796.06	Avg Bid	\$20.57



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
804-20.01	S.Y.	Amended Soil (Water Quality BMP)	Number of Bids	1	Max Quantity	1583.2	Max Bid	\$5.50
			Number of Projects	1	Min Quantity	1583.2	Min Bid	\$5.50
					Avg Quantity	1583.2	Avg Bid	\$5.50
805-10.00	Acre	Seeding	Number of Bids	9	Max Quantity	0.5	Max Bid	\$38,000.00
			Number of Projects	3	Min Quantity	0.2	Min Bid	\$2,400.00
					Avg Quantity	0.37	Avg Bid	\$12,086.67
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	16	Max Quantity	1	Max Bid	\$20,000.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$7,346.08
806-45.00	L.S.	Inlet Protection	Number of Bids	18	Max Quantity	1	Max Bid	\$25,000.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$385.00
					Avg Quantity	1	Avg Bid	\$3,085.42
806-45.08	Each	Inlet Protection Device, Single Unit - Filter Sock/Roll	Number of Bids	2	Max Quantity	35	Max Bid	\$133.00
			Number of Projects	2	Min Quantity	25	Min Bid	\$115.50
					Avg Quantity	30	Avg Bid	\$124.25
806-45.09	Each	Inlet Protection Device, Double Unit - Filter Sock/Roll	Number of Bids	2	Max Quantity	4	Max Bid	\$192.00
			Number of Projects	2	Min Quantity	3	Min Bid	\$157.50
					Avg Quantity	3.5	Avg Bid	\$174.75
806-45.16	Each	Gutter Protection Device, Filter Sock/Gravel Filter Bag	Number of Bids	1	Max Quantity	12	Max Bid	\$192.00
			Number of Projects	1	Min Quantity	12	Min Bid	\$192.00
					Avg Quantity	12	Avg Bid	\$192.00
806-55.00	L.S.	Storm Water Pollution Prevention Plan (SWPPP)	Number of Bids	1	Max Quantity	1	Max Bid	\$525.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$525.00
					Avg Quantity	1	Avg Bid	\$525.00
806-70.00	L.F.	Silt Fence	Number of Bids	1	Max Quantity	1336	Max Bid	\$5.51
			Number of Projects	1	Min Quantity	1336	Min Bid	\$5.51
					Avg Quantity	1336	Avg Bid	\$5.51



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
904-01.14	Each	Signal Head, Type 4T	Number of Bids	1	Max Quantity	1	Max Bid	\$887.25	
			Number of Projects	1	Min Quantity	1	Min Bid	\$887.25	
					Avg Quantity	1	Avg Bid	\$887.25	
904-02.13	Each	Signal Head, Type 3S	Number of Bids	3	Max Quantity	4	Max Bid	\$870.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$745.50	
					Avg Quantity	2.67	Avg Bid	\$826.17	
904-02.14	Each	Signal Head, Type 4S	Number of Bids	3	Max Quantity	4	Max Bid	\$1,007.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$855.75	
					Avg Quantity	2.67	Avg Bid	\$951.25	
904-02.15	Each	Signal Head, Type 5S	Number of Bids	1	Max Quantity	3	Max Bid	\$971.25	
			Number of Projects	1	Min Quantity	3	Min Bid	\$971.25	
					Avg Quantity	3	Avg Bid	\$971.25	
904-02.34	Each	Signal Head, Type 34S	Number of Bids	1	Max Quantity	3	Max Bid	\$1,601.25	
			Number of Projects	1	Min Quantity	3	Min Bid	\$1,601.25	
					Avg Quantity	3	Avg Bid	\$1,601.25	
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	6	Max Quantity	26	Max Bid	\$1,141.00	
			Number of Projects	3	Min Quantity	4	Min Bid	\$817.00	
					Avg Quantity	9	Avg Bid	\$919.65	
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	3	Max Quantity	8	Max Bid	\$1,291.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$964.95	
					Avg Quantity	4	Avg Bid	\$1,131.98	
904-05.45	Each	Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	1	Max Quantity	3	Max Bid	\$1,424.85	
			Number of Projects	1	Min Quantity	3	Min Bid	\$1,424.85	
					Avg Quantity	3	Avg Bid	\$1,424.85	
904-10.11	Each	Relocation of Existing Entrance Light Pole	Number of Bids	1	Max Quantity	2	Max Bid	\$2,996.70	
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,996.70	
					Avg Quantity	2	Avg Bid	\$2,996.70	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-10.12	Each	Light Pole Power Pedestal (Ameren Supplied)	Number of Bids	1	Max Quantity	12	Max Bid	\$716.10
			Number of Projects	1	Min Quantity	12	Min Bid	\$716.10
					Avg Quantity	12	Avg Bid	\$716.10
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	6	Max Quantity	28	Max Bid	\$598.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$525.00
					Avg Quantity	8.33	Avg Bid	\$557.85
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	4	Max Quantity	16	Max Bid	\$1,100.00
			Number of Projects	3	Min Quantity	3	Min Bid	\$789.60
					Avg Quantity	7.75	Avg Bid	\$904.15
904-29.14	Each	Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap	Number of Bids	1	Max Quantity	1	Max Bid	\$1,963.50
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,963.50
					Avg Quantity	1	Avg Bid	\$1,963.50
904-32.14	Each	19' Pole, w/14' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$6,342.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,342.00
					Avg Quantity	1	Avg Bid	\$6,342.00
904-32.18	Each	19' Pole, w/18' Mast Arm, Steel	Number of Bids	3	Max Quantity	2	Max Bid	\$6,930.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$6,300.00
					Avg Quantity	2	Avg Bid	\$6,510.00
904-32.20	Each	19' Pole, w/20' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$6,378.75
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,378.75
					Avg Quantity	1	Avg Bid	\$6,378.75
904-32.22	Each	19' Pole, w/22' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$6,779.85
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,779.85
					Avg Quantity	1	Avg Bid	\$6,779.85
904-32.24	Each	19' Pole, w/24' Mast Arm, Steel	Number of Bids	2	Max Quantity	1	Max Bid	\$9,876.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,518.00
					Avg Quantity	1	Avg Bid	\$8,197.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-32.26	Each	19' Pole, w/26' Mast Arm, Steel	Number of Bids	1	Max Quantity	2	Max Bid	\$6,773.55
			Number of Projects	1	Min Quantity	2	Min Bid	\$6,773.55
					Avg Quantity	2	Avg Bid	\$6,773.55
904-32.28	Each	19' Pole, w/28' Mast Arm, Steel	Number of Bids	2	Max Quantity	1	Max Bid	\$7,053.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,012.00
					Avg Quantity	1	Avg Bid	\$4,032.50
904-32.30	Each	19' Pole, w/30' Mast Arm, Steel	Number of Bids	1	Max Quantity	2	Max Bid	\$7,698.60
			Number of Projects	1	Min Quantity	2	Min Bid	\$7,698.60
					Avg Quantity	2	Avg Bid	\$7,698.60
904-32.32	Each	19' Pole, w/32' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$7,698.60
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,698.60
					Avg Quantity	1	Avg Bid	\$7,698.60
904-32.34	Each	19' Pole, w/34' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$10,684.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$7,855.00
					Avg Quantity	1	Avg Bid	\$8,920.17
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$8,536.50
			Number of Projects	1	Min Quantity	1	Min Bid	\$8,536.50
					Avg Quantity	1	Avg Bid	\$8,536.50
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	3	Max Quantity	4	Max Bid	\$12,232.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$8,957.00
					Avg Quantity	2	Avg Bid	\$10,091.90
904-32.42	Each	19' Pole, w/42' Mast Arm, Steel	Number of Bids	1	Max Quantity	2	Max Bid	\$9,384.90
			Number of Projects	1	Min Quantity	2	Min Bid	\$9,384.90
					Avg Quantity	2	Avg Bid	\$9,384.90
904-43.48	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 58"H x 30"W x 17"D, Wired for 4 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	3	Max Quantity	1	Max Bid	\$22,455.40
			Number of Projects	1	Min Quantity	1	Min Bid	\$20,414.00
					Avg Quantity	1	Avg Bid	\$21,094.47



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	3	Max Quantity	4	Max Bid	\$31,804.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$27,105.75
					Avg Quantity	2	Avg Bid	\$28,969.92
904-46.30	Each	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Number of Bids	3	Max Quantity	1	Max Bid	\$5,819.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,290.00
					Avg Quantity	1	Avg Bid	\$5,466.33
904-46.40	Each	Wireless Communication Device	Number of Bids	2	Max Quantity	1	Max Bid	\$5,744.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,659.00
					Avg Quantity	1	Avg Bid	\$4,701.50
904-46.41	Each	Wireless Communication Assembly	Number of Bids	2	Max Quantity	1	Max Bid	\$13,473.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,401.00
					Avg Quantity	1	Avg Bid	\$13,437.00
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	7	Max Quantity	30	Max Bid	\$1,300.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$880.00
					Avg Quantity	8	Avg Bid	\$983.87
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	6	Max Quantity	29	Max Bid	\$295.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$211.05
					Avg Quantity	8.5	Avg Bid	\$260.68
904-49.51	Each	Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	1	Max Quantity	1	Max Bid	\$3,625.65
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,625.65
					Avg Quantity	1	Avg Bid	\$3,625.65
904-49.52	Each	Software License, PTZ Camera	Number of Bids	1	Max Quantity	1	Max Bid	\$117.60
			Number of Projects	1	Min Quantity	1	Min Bid	\$117.60
					Avg Quantity	1	Avg Bid	\$117.60
904-49.53	Each	Relocation of Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	2	Max Quantity	1	Max Bid	\$2,138.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,982.00
					Avg Quantity	1	Avg Bid	\$2,060.00



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
904-51.00	L.F.	Conduit, 1"	Number of Bids	18	Max Quantity	580	Max Bid	\$33.00	
			Number of Projects	9	Min Quantity	4	Min Bid	\$8.50	
						Avg Quantity	201.22	Avg Bid	\$18.86
904-51.50	L.F.	Conduit, 1-1/2"	Number of Bids	1	Max Quantity	1810	Max Bid	\$13.13	
			Number of Projects	1	Min Quantity	1810	Min Bid	\$13.13	
						Avg Quantity	1810	Avg Bid	\$13.13
904-52.00	L.F.	Conduit, 2"	Number of Bids	12	Max Quantity	4807	Max Bid	\$50.00	
			Number of Projects	6	Min Quantity	300	Min Bid	\$10.50	
						Avg Quantity	1688.5	Avg Bid	\$24.53
904-52.02	L.F.	Conduit, 2" on Bridge Structure	Number of Bids	1	Max Quantity	400	Max Bid	\$47.00	
			Number of Projects	1	Min Quantity	400	Min Bid	\$47.00	
						Avg Quantity	400	Avg Bid	\$47.00
904-53.00	L.F.	Conduit, 3"	Number of Bids	1	Max Quantity	130	Max Bid	\$34.65	
			Number of Projects	1	Min Quantity	130	Min Bid	\$34.65	
						Avg Quantity	130	Avg Bid	\$34.65
904-54.00	L.F.	Conduit, 4"	Number of Bids	6	Max Quantity	1230	Max Bid	\$36.75	
			Number of Projects	3	Min Quantity	50	Min Bid	\$16.00	
						Avg Quantity	330	Avg Bid	\$27.26
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	14	Max Quantity	2	Max Bid	\$1,400.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$350.00	
						Avg Quantity	1.14	Avg Bid	\$920.00
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	6	Max Quantity	260	Max Bid	\$2.25	
			Number of Projects	3	Min Quantity	100	Min Bid	\$1.60	
						Avg Quantity	176.67	Avg Bid	\$2.04
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	6	Max Quantity	2720	Max Bid	\$2.50	
			Number of Projects	3	Min Quantity	200	Min Bid	\$1.50	
						Avg Quantity	1093.33	Avg Bid	\$2.05



Summary of Unit Bid Prices 1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	6	Max Quantity	10720	Max Bid	\$2.75
			Number of Projects	3	Min Quantity	450	Min Bid	\$1.70
					Avg Quantity	2231.67	Avg Bid	\$2.20
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	7	Max Quantity	780	Max Bid	\$2.25
			Number of Projects	4	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	235.71	Avg Bid	\$1.89
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	19	Max Quantity	2070	Max Bid	\$9.90
			Number of Projects	10	Min Quantity	20	Min Bid	\$0.84
					Avg Quantity	656.32	Avg Bid	\$2.47
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	19	Max Quantity	7640	Max Bid	\$30.00
			Number of Projects	10	Min Quantity	100	Min Bid	\$3.40
					Avg Quantity	3180	Avg Bid	\$10.45
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	12	Max Quantity	15050	Max Bid	\$9.00
			Number of Projects	6	Min Quantity	420	Min Bid	\$0.50
					Avg Quantity	2473.33	Avg Bid	\$2.36
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	7	Max Quantity	1250	Max Bid	\$2.50
			Number of Projects	4	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	274.29	Avg Bid	\$1.37
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	4	Max Quantity	12150	Max Bid	\$4.60
			Number of Projects	3	Min Quantity	1050	Min Bid	\$1.84
					Avg Quantity	5650	Avg Bid	\$3.66
904-85.38	L.F.	Cable, Communication, Fiber Optic, (48 Single-Mode)	Number of Bids	3	Max Quantity	1360	Max Bid	\$3.58
			Number of Projects	1	Min Quantity	1360	Min Bid	\$3.25
					Avg Quantity	1360	Avg Bid	\$3.36
904-85.81	L.F.	Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded)	Number of Bids	3	Max Quantity	140	Max Bid	\$3.25
			Number of Projects	2	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	80	Avg Bid	\$1.91



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	3	Max Quantity	3	Max Bid	\$2,300.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,485.75
					Avg Quantity	1.67	Avg Bid	\$1,911.92
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	6	Max Quantity	12	Max Bid	\$3,080.00
			Number of Projects	3	Min Quantity	3	Min Bid	\$2,662.80
					Avg Quantity	4.83	Avg Bid	\$2,844.47
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	3	Max Quantity	2	Max Bid	\$4,306.05
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,900.00
					Avg Quantity	1.33	Avg Bid	\$4,151.35
904-89.12	Each	Preformed Pull Box (12"W x 12"L x 12"H), Reinforced Polymer Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$1,100.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$853.00
					Avg Quantity	1	Avg Bid	\$935.33
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	4	Max Quantity	8	Max Bid	\$2,130.95
			Number of Projects	3	Min Quantity	2	Min Bid	\$1,853.00
					Avg Quantity	3.75	Avg Bid	\$2,040.21
904-90.13	Each	Preformed Pull Box (13"W x 24"L x 18"H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	3	Max Quantity	1	Max Bid	\$1,617.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,470.00
					Avg Quantity	1	Avg Bid	\$1,519.00
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	6	Max Quantity	8	Max Bid	\$2,640.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$1,700.00
					Avg Quantity	4.5	Avg Bid	\$2,268.80
904-90.19	Each	Preformed Circular Pull Box, Class 5, w/1' Concrete Apron	Number of Bids	2	Max Quantity	1	Max Bid	\$3,342.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,900.00
					Avg Quantity	1	Avg Bid	\$3,121.00
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	5	Max Quantity	1	Max Bid	\$2,500.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$600.00
					Avg Quantity	1	Avg Bid	\$1,169.60



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description							
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	7	Max Quantity	16	Max Bid	\$2,100.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$900.00	
					Avg Quantity	4.86	Avg Bid	\$1,152.32	
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	6	Max Quantity	5	Max Bid	\$6,160.00	
			Number of Projects	3	Min Quantity	2	Min Bid	\$1,700.00	
					Avg Quantity	2.5	Avg Bid	\$3,869.84	
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	3	Max Quantity	4	Max Bid	\$2,376.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,950.00	
					Avg Quantity	2.67	Avg Bid	\$2,102.80	
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	1	Max Quantity	7	Max Bid	\$2,084.25	
			Number of Projects	1	Min Quantity	7	Min Bid	\$2,084.25	
					Avg Quantity	7	Avg Bid	\$2,084.25	
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	3	Max Quantity	2	Max Bid	\$1,320.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,200.00	
					Avg Quantity	2	Avg Bid	\$1,240.00	
904-91.88	Each	Base, Type D-8PH, Concrete	Number of Bids	6	Max Quantity	1	Max Bid	\$2,555.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,200.00	
					Avg Quantity	1	Avg Bid	\$1,820.12	
904-91.90	Each	Base, Type E-3, Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$4,400.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,000.00	
					Avg Quantity	1	Avg Bid	\$4,133.33	
904-93.10	Each	Temporary Signal Installation	Number of Bids	8	Max Quantity	5	Max Bid	\$15,708.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$1.00	
					Avg Quantity	3.25	Avg Bid	\$7,157.89	
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	4	Max Quantity	5	Max Bid	\$1,320.00	
			Number of Projects	1	Min Quantity	5	Min Bid	\$1,000.00	
					Avg Quantity	5	Avg Bid	\$1,180.00	



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	14	Max Quantity	20	Max Bid	\$300.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$120.00
					Avg Quantity	5.93	Avg Bid	\$202.46
904-95.20	Each	Removal of Concrete Single Pull Box	Number of Bids	3	Max Quantity	9	Max Bid	\$813.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$500.00
					Avg Quantity	4.33	Avg Bid	\$677.42
904-95.21	Each	Removal of Concrete Double Pull Box	Number of Bids	1	Max Quantity	2	Max Bid	\$1,674.75
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,674.75
					Avg Quantity	2	Avg Bid	\$1,674.75
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	3	Max Quantity	10	Max Bid	\$479.85
			Number of Projects	2	Min Quantity	4	Min Bid	\$274.00
					Avg Quantity	6	Avg Bid	\$356.32
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	4	Max Quantity	8	Max Bid	\$1,939.00
			Number of Projects	3	Min Quantity	2	Min Bid	\$500.00
					Avg Quantity	4.5	Avg Bid	\$1,065.14
904-96.15	Each	Removal of Concrete Base, Type P, C, E, (Full Depth)	Number of Bids	2	Max Quantity	2	Max Bid	\$501.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$450.00
					Avg Quantity	2	Avg Bid	\$475.50
904-96.16	Each	Removal of Concrete Base, Type A, B, F, (Full Depth, Under 3.0 Cubic Yards)	Number of Bids	5	Max Quantity	2	Max Bid	\$1,877.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,000.00
					Avg Quantity	2	Avg Bid	\$1,195.40
904-96.18	Each	Removal of Concrete Controller Base (Full Depth)	Number of Bids	2	Max Quantity	1	Max Bid	\$1,251.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$600.00
					Avg Quantity	1	Avg Bid	\$925.50
904-96.20	Each	Removal of Concrete Base	Number of Bids	4	Max Quantity	12	Max Bid	\$737.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$336.00
					Avg Quantity	3.75	Avg Bid	\$603.25



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-97.20	Each	Removal of Signal Equipment (Intersection)	Number of Bids	2	Max Quantity	1	Max Bid	\$6,197.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,600.00
					Avg Quantity	1	Avg Bid	\$3,898.50
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	1	Max Quantity	3	Max Bid	\$472.50
			Number of Projects	1	Min Quantity	3	Min Bid	\$472.50
					Avg Quantity	3	Avg Bid	\$472.50
904-97.40	Each	Removal of Signal Post	Number of Bids	1	Max Quantity	2	Max Bid	\$590.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$590.00
					Avg Quantity	2	Avg Bid	\$590.00
904-97.41	Each	Removal of Mast Arm	Number of Bids	4	Max Quantity	10	Max Bid	\$945.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$605.00
					Avg Quantity	4	Avg Bid	\$705.13
904-97.42	Each	Removal of Signal Head	Number of Bids	4	Max Quantity	4	Max Bid	\$115.50
			Number of Projects	2	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	3.25	Avg Bid	\$106.38
904-97.43	Each	Removal of Power Supply Assembly	Number of Bids	1	Max Quantity	2	Max Bid	\$472.50
			Number of Projects	1	Min Quantity	2	Min Bid	\$472.50
					Avg Quantity	2	Avg Bid	\$472.50
904-98.81	L.F.	Relocation of Existing Interconnect Cable	Number of Bids	3	Max Quantity	2000	Max Bid	\$9.89
			Number of Projects	2	Min Quantity	880	Min Bid	\$2.31
					Avg Quantity	1626.67	Avg Bid	\$6.93
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	1	Max Quantity	400	Max Bid	\$2.31
			Number of Projects	1	Min Quantity	400	Min Bid	\$2.31
					Avg Quantity	400	Avg Bid	\$2.31
904-99.09	Each	Fiber-Optic Termination	Number of Bids	3	Max Quantity	24	Max Bid	\$220.80
			Number of Projects	2	Min Quantity	10	Min Bid	\$94.50
					Avg Quantity	14.67	Avg Bid	\$169.10



Summary of Unit Bid Prices

1/1/2022 - 12/31/2022

Item Number	Unit	Item Description						
904-99.10	Each	Fiber-Optic Fusion Splice	Number of Bids	3	Max Quantity	120	Max Bid	\$220.80
			Number of Projects	2	Min Quantity	10	Min Bid	\$69.30
					Avg Quantity	46.67	Avg Bid	\$160.70
904-99.24	L.S.	Intelligent Traffic Systems (ITS)	Number of Bids	3	Max Quantity	1	Max Bid	\$2,802.80
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,548.00
					Avg Quantity	1	Avg Bid	\$2,632.93
910-99.23	L.F.	MoDOT ITS Assets Relocation	Number of Bids	1	Max Quantity	700	Max Bid	\$10.19
			Number of Projects	1	Min Quantity	700	Min Bid	\$10.19
					Avg Quantity	700	Avg Bid	\$10.19
910-99.24	L.S.	MoDOT ITS Asset Management Tool	Number of Bids	3	Max Quantity	1	Max Bid	\$3,400.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$705.60
					Avg Quantity	1	Avg Bid	\$1,759.20