



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	1	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$10,000.00
					Avg Quantity	1	Avg Bid	\$10,000.00
107-02.01	L.S.	Railroad Permits, Agreements, and Licenses	Number of Bids	2	Max Quantity	1	Max Bid	\$44,550.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$9,500.00
					Avg Quantity	1	Avg Bid	\$27,025.00
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	17	Max Quantity	1	Max Bid	\$75,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$3,100.00
					Avg Quantity	1	Avg Bid	\$19,309.09
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	12	Max Quantity	1	Max Bid	\$35,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$14,640.34
201-20.14	Inch	Tree Removal	Number of Bids	5	Max Quantity	483	Max Bid	\$450.00
			Number of Projects	2	Min Quantity	66	Min Bid	\$63.00
					Avg Quantity	316.2	Avg Bid	\$146.92
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	7	Max Quantity	13	Max Bid	\$3,000.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$435.00
					Avg Quantity	5.71	Avg Bid	\$1,479.29
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	9	Max Quantity	5	Max Bid	\$5,000.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$1,900.00
					Avg Quantity	3.56	Avg Bid	\$3,025.56
202-10.20	L.S.	Removal of Bridges	Number of Bids	10	Max Quantity	1	Max Bid	\$349,000.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$21,000.00
					Avg Quantity	1	Avg Bid	\$113,900.50
202-10.25	L.S.	Removal of Retaining Walls	Number of Bids	2	Max Quantity	1	Max Bid	\$2,793.60
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,793.60
					Avg Quantity	1	Avg Bid	\$2,793.60



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
202-20.10	L.S.	Removal of Improvements	Number of Bids	27	Max Quantity	1	Max Bid	\$720,000.00	
			Number of Projects	13	Min Quantity	1	Min Bid	\$2,865.60	
					Avg Quantity	1	Avg Bid	\$129,745.74	
202-20.99	S.Y.	Removal of Bridge Approach Slab	Number of Bids	2	Max Quantity	18	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	18	Min Bid	\$116.00	
					Avg Quantity	18	Avg Bid	\$158.00	
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	10	Max Quantity	1567	Max Bid	\$12.08	
			Number of Projects	5	Min Quantity	100	Min Bid	\$3.40	
					Avg Quantity	637.8	Avg Bid	\$7.18	
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	21	Max Quantity	963	Max Bid	\$292.17	
			Number of Projects	9	Min Quantity	15.7	Min Bid	\$35.00	
					Avg Quantity	231.97	Avg Bid	\$100.99	
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	31	Max Quantity	1	Max Bid	\$15,000.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	1	Avg Bid	\$1,348.11	
203-60.00	C.Y.	Compacting Embankment	Number of Bids	12	Max Quantity	113	Max Bid	\$100.00	
			Number of Projects	5	Min Quantity	43	Min Bid	\$16.00	
					Avg Quantity	77	Avg Bid	\$60.18	
203-70.00	C.Y.	Compacting in Cut	Number of Bids	2	Max Quantity	33	Max Bid	\$55.00	
			Number of Projects	1	Min Quantity	33	Min Bid	\$36.00	
					Avg Quantity	33	Avg Bid	\$45.50	
204-60.10	C.Y.	Embankment in Place	Number of Bids	9	Max Quantity	1177	Max Bid	\$150.00	
			Number of Projects	4	Min Quantity	183	Min Bid	\$40.00	
					Avg Quantity	674.33	Avg Bid	\$82.37	
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	8	Max Quantity	107	Max Bid	\$300.00	
			Number of Projects	3	Min Quantity	35.5	Min Bid	\$130.34	
					Avg Quantity	82.13	Avg Bid	\$192.59	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	4	Max Quantity	120	Max Bid	\$166.00	
			Number of Projects	1	Min Quantity	120	Min Bid	\$35.00	
					Avg Quantity	120	Avg Bid	\$102.48	
206-40.10	L.S.	Temporary Earth Retention System	Number of Bids	2	Max Quantity	1	Max Bid	\$35,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$31,000.00	
					Avg Quantity	1	Avg Bid	\$33,000.00	
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	6	Max Quantity	61	Max Bid	\$131.00	
			Number of Projects	2	Min Quantity	36	Min Bid	\$32.00	
					Avg Quantity	52.67	Avg Bid	\$101.91	
217-20.00	Sta.	Ditching	Number of Bids	1	Max Quantity	4.8	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	4.8	Min Bid	\$2,500.00	
					Avg Quantity	4.8	Avg Bid	\$2,500.00	
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	30	Max Quantity	14210.8	Max Bid	\$87.77	
			Number of Projects	14	Min Quantity	42	Min Bid	\$4.00	
					Avg Quantity	3295	Avg Bid	\$18.07	
404-09.03	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C	Number of Bids	3	Max Quantity	5806.5	Max Bid	\$196.00	
			Number of Projects	2	Min Quantity	3537.2	Min Bid	\$105.00	
					Avg Quantity	4293.63	Avg Bid	\$143.67	
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	2	Max Quantity	1987	Max Bid	\$195.00	
			Number of Projects	1	Min Quantity	1987	Min Bid	\$178.21	
					Avg Quantity	1987	Avg Bid	\$186.61	
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	15	Max Quantity	7741.7	Max Bid	\$198.00	
			Number of Projects	7	Min Quantity	339.2	Min Bid	\$100.00	
					Avg Quantity	2180.05	Avg Bid	\$156.93	
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	3	Max Quantity	2898.8	Max Bid	\$229.00	
			Number of Projects	2	Min Quantity	1457	Min Bid	\$142.38	
					Avg Quantity	1937.6	Avg Bid	\$195.46	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
404-19.06	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 70-22)C	Number of Bids	6	Max Quantity	1850.3	Max Bid	\$195.00
			Number of Projects	2	Min Quantity	626.6	Min Bid	\$118.00
					Avg Quantity	1442.4	Avg Bid	\$153.58
404-21.33	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	5	Max Quantity	2070.6	Max Bid	\$230.00
			Number of Projects	3	Min Quantity	1040.7	Min Bid	\$122.00
					Avg Quantity	1372.2	Avg Bid	\$183.40
404-30.10	Ton	Type "C" Asphaltic Concrete	Number of Bids	1	Max Quantity	53.9	Max Bid	\$250.00
			Number of Projects	1	Min Quantity	53.9	Min Bid	\$250.00
					Avg Quantity	53.9	Avg Bid	\$250.00
404-50.10	Ton	Asphaltic Concrete Sidewalk	Number of Bids	1	Max Quantity	621.7	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	621.7	Min Bid	\$200.00
					Avg Quantity	621.7	Avg Bid	\$200.00
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	20	Max Quantity	6087	Max Bid	\$448.50
			Number of Projects	10	Min Quantity	32.5	Min Bid	\$100.00
					Avg Quantity	940.53	Avg Bid	\$257.47
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	7	Max Quantity	442.4	Max Bid	\$1,250.15
			Number of Projects	5	Min Quantity	11	Min Bid	\$185.00
					Avg Quantity	169.9	Avg Bid	\$470.02
405-30.25	S.Y.	Asphalt Pavement Repair, (Full Depth)	Number of Bids	2	Max Quantity	416	Max Bid	\$303.00
			Number of Projects	1	Min Quantity	416	Min Bid	\$200.00
					Avg Quantity	416	Avg Bid	\$251.50
405-30.26	S.Y.	Asphalt Base Repair, (Full Depth)	Number of Bids	4	Max Quantity	2415	Max Bid	\$300.00
			Number of Projects	3	Min Quantity	80	Min Bid	\$200.00
					Avg Quantity	673.03	Avg Bid	\$256.00
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	11	Max Quantity	259.8	Max Bid	\$556.00
			Number of Projects	5	Min Quantity	10.2	Min Bid	\$150.00
					Avg Quantity	78.61	Avg Bid	\$353.42



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	28	Max Quantity	13510	Max Bid	\$23.00
			Number of Projects	13	Min Quantity	30	Min Bid	\$3.00
					Avg Quantity	2536.07	Avg Bid	\$7.82
407-10.99	Gal.	Liquid Emulsion (CRS-2P), Aggregate Seal Coat	Number of Bids	2	Max Quantity	340	Max Bid	\$22.50
			Number of Projects	1	Min Quantity	340	Min Bid	\$4.00
					Avg Quantity	340	Avg Bid	\$13.25
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	7	Max Quantity	1220	Max Bid	\$6.00
			Number of Projects	3	Min Quantity	270	Min Bid	\$1.00
					Avg Quantity	788.57	Avg Bid	\$5.04
409-10.97	S.Y.	Type A2 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	2	Max Quantity	1932	Max Bid	\$32.80
			Number of Projects	1	Min Quantity	1932	Min Bid	\$3.90
					Avg Quantity	1932	Avg Bid	\$18.35
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	17	Max Quantity	48200	Max Bid	\$57.50
			Number of Projects	8	Min Quantity	242	Min Bid	\$4.49
					Avg Quantity	10437.41	Avg Bid	\$16.49
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	11	Max Quantity	48201	Max Bid	\$17.71
			Number of Projects	7	Min Quantity	685	Min Bid	\$3.75
					Avg Quantity	22486.55	Avg Bid	\$9.79
412-10.06	S.Y.	Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt	Number of Bids	2	Max Quantity	2599	Max Bid	\$14.00
			Number of Projects	1	Min Quantity	2599	Min Bid	\$9.08
					Avg Quantity	2599	Avg Bid	\$11.54
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	3	Max Quantity	12139	Max Bid	\$15.00
			Number of Projects	2	Min Quantity	6347	Min Bid	\$8.64
					Avg Quantity	8277.67	Avg Bid	\$11.88
412-10.60	S.Y.	Pavement Surfacing and Texturing (Concrete Speed Hump Installation)	Number of Bids	1	Max Quantity	1760.4	Max Bid	\$272.68
			Number of Projects	1	Min Quantity	1760.4	Min Bid	\$272.68
					Avg Quantity	1760.4	Avg Bid	\$272.68



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
412-20.00	Each	Sidewalk Grinding	Number of Bids	3	Max Quantity	4	Max Bid	\$850.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$500.00	
					Avg Quantity	4	Avg Bid	\$678.28	
414-10.00	Mile	Crack Sealing	Number of Bids	4	Max Quantity	3.5	Max Bid	\$9,902.15	
			Number of Projects	2	Min Quantity	2.3	Min Bid	\$4,500.00	
					Avg Quantity	2.6	Avg Bid	\$6,600.54	
416-00.00	S.Y.	Full Depth Reclamation	Number of Bids	1	Max Quantity	8472	Max Bid	\$21.00	
			Number of Projects	1	Min Quantity	8472	Min Bid	\$21.00	
					Avg Quantity	8472	Avg Bid	\$21.00	
502-10.58	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	3	Max Quantity	1030	Max Bid	\$300.00	
			Number of Projects	2	Min Quantity	207.8	Min Bid	\$289.00	
					Avg Quantity	481.87	Avg Bid	\$296.33	
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	3	Max Quantity	834.6	Max Bid	\$103.85	
			Number of Projects	1	Min Quantity	834.6	Min Bid	\$73.46	
					Avg Quantity	834.6	Avg Bid	\$89.10	
502-11.10	S.Y.	Concrete Pavement (10" Non-reinforced)	Number of Bids	2	Max Quantity	32.6	Max Bid	\$210.00	
			Number of Projects	1	Min Quantity	32.6	Min Bid	\$187.50	
					Avg Quantity	32.6	Avg Bid	\$198.75	
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	954.8	Max Bid	\$190.00	
			Number of Projects	2	Min Quantity	156.4	Min Bid	\$88.89	
					Avg Quantity	688.67	Avg Bid	\$126.30	
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	2	Max Quantity	227.2	Max Bid	\$225.00	
			Number of Projects	1	Min Quantity	227.2	Min Bid	\$120.00	
					Avg Quantity	227.2	Avg Bid	\$172.50	
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	4	Max Quantity	6447	Max Bid	\$174.00	
			Number of Projects	3	Min Quantity	415.2	Min Bid	\$115.00	
					Avg Quantity	2006.5	Avg Bid	\$140.53	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
502-12.08	S.Y.	Concrete Pavement (8" Reinforced)	Number of Bids	4	Max Quantity	148.1	Max Bid	\$238.00
			Number of Projects	1	Min Quantity	148.1	Min Bid	\$135.64
					Avg Quantity	148.1	Avg Bid	\$191.16
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	4	Max Quantity	830	Max Bid	\$15.00
			Number of Projects	2	Min Quantity	400	Min Bid	\$2.30
					Avg Quantity	722.5	Avg Bid	\$9.33
502-99.98	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	2	Max Quantity	244.2	Max Bid	\$490.00
			Number of Projects	1	Min Quantity	244.2	Min Bid	\$199.35
					Avg Quantity	244.2	Avg Bid	\$344.68
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	8	Max Quantity	252.4	Max Bid	\$649.00
			Number of Projects	3	Min Quantity	23	Min Bid	\$200.00
					Avg Quantity	167.85	Avg Bid	\$438.50
504-10.20	S.Y.	Concrete Bridge Approach Pavement	Number of Bids	6	Max Quantity	134.4	Max Bid	\$335.00
			Number of Projects	2	Min Quantity	130.2	Min Bid	\$130.00
					Avg Quantity	133	Avg Bid	\$233.83
509-13.07	S.Y.	Concrete Base Widening (7" Non-reinforced)	Number of Bids	4	Max Quantity	15.8	Max Bid	\$524.00
			Number of Projects	1	Min Quantity	15.8	Min Bid	\$100.00
					Avg Quantity	15.8	Avg Bid	\$353.74
509-13.08	S.Y.	Concrete Base Widening (8" Non-reinforced)	Number of Bids	2	Max Quantity	385.1	Max Bid	\$250.00
			Number of Projects	1	Min Quantity	385.1	Min Bid	\$80.00
					Avg Quantity	385.1	Avg Bid	\$165.00
509-15.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	3	Max Quantity	5048.4	Max Bid	\$195.00
			Number of Projects	2	Min Quantity	686	Min Bid	\$127.39
					Avg Quantity	2140.13	Avg Bid	\$156.80
509-15.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	2	Max Quantity	1964.6	Max Bid	\$157.00
			Number of Projects	1	Min Quantity	1964.6	Min Bid	\$125.00
					Avg Quantity	1964.6	Avg Bid	\$141.00





## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	4	Max Quantity	11173.9	Max Bid	\$170.00
			Number of Projects	2	Min Quantity	2371.4	Min Bid	\$88.00
					Avg Quantity	4572.03	Avg Bid	\$123.58
509-18.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	2	Max Quantity	1448.8	Max Bid	\$260.00
			Number of Projects	1	Min Quantity	1448.8	Min Bid	\$209.38
					Avg Quantity	1448.8	Avg Bid	\$234.69
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	4	Max Quantity	67	Max Bid	\$1,400.00
			Number of Projects	2	Min Quantity	39	Min Bid	\$116.00
					Avg Quantity	53	Avg Bid	\$678.45
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	6	Max Quantity	54	Max Bid	\$1,770.00
			Number of Projects	3	Min Quantity	3	Min Bid	\$125.00
					Avg Quantity	16.83	Avg Bid	\$609.33
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	2	Max Quantity	1	Max Bid	\$1,900.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$350.00
					Avg Quantity	1	Avg Bid	\$1,125.00
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	11	Max Quantity	6	Max Bid	\$11,000.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$3,500.00
					Avg Quantity	2.91	Avg Bid	\$6,326.42
604-12.02	Each	Double Curb Inlet, Untrapped	Number of Bids	2	Max Quantity	3	Max Bid	\$11,600.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$5,000.00
					Avg Quantity	3	Avg Bid	\$8,300.00
604-14.01	Each	Area Inlet, Single, Open 1 Side, Untrapped	Number of Bids	1	Max Quantity	3	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$4,000.00
					Avg Quantity	3	Avg Bid	\$4,000.00
604-14.02	Each	Area Inlet, Single, Open 2 Sides, Untrapped	Number of Bids	1	Max Quantity	6	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$4,000.00
					Avg Quantity	6	Avg Bid	\$4,000.00





## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
604-19.27	Each	Manhole	Number of Bids	9	Max Quantity	2	Max Bid	\$14,800.00	
			Number of Projects	3	Min Quantity	1	Min Bid	\$4,805.00	
					Avg Quantity	1.56	Avg Bid	\$8,667.89	
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	3	Max Quantity	1	Max Bid	\$2,320.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,507.65	
					Avg Quantity	1	Avg Bid	\$1,942.55	
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	4	Max Quantity	2	Max Bid	\$2,012.04	
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,000.00	
					Avg Quantity	1.5	Avg Bid	\$1,678.01	
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	21	Max Quantity	74	Max Bid	\$3,950.00	
			Number of Projects	10	Min Quantity	1	Min Bid	\$300.00	
					Avg Quantity	12.43	Avg Bid	\$1,386.06	
604-23.06	Each	Hydrodynamic Separator (6')	Number of Bids	2	Max Quantity	1	Max Bid	\$65,100.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$45,000.00	
					Avg Quantity	1	Avg Bid	\$55,050.00	
604-25.40	Each	Convert Inlet to Manhole and Adjust to Grade	Number of Bids	3	Max Quantity	1	Max Bid	\$4,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,980.80	
					Avg Quantity	1	Avg Bid	\$3,375.27	
604-26.50	Each	Convert Curb Inlet to Area Inlet and Adjust to Grade	Number of Bids	2	Max Quantity	2	Max Bid	\$6,000.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$4,310.54	
					Avg Quantity	2	Avg Bid	\$5,155.27	
604-34.00	Each	Camera Inspection of Sewer Line	Number of Bids	7	Max Quantity	2	Max Bid	\$12,187.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$100.00	
					Avg Quantity	1.43	Avg Bid	\$5,150.79	
604-40.11	Each	Pipe Collar, Type "A" (Concrete)	Number of Bids	10	Max Quantity	7	Max Bid	\$4,500.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$839.50	
					Avg Quantity	2.5	Avg Bid	\$1,972.20	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	8	Max Quantity	48	Max Bid	\$1,670.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$500.00	
					Avg Quantity	27.63	Avg Bid	\$1,032.63	
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	3	Max Quantity	26	Max Bid	\$2,870.00	
			Number of Projects	2	Min Quantity	18	Min Bid	\$1,150.00	
					Avg Quantity	20.67	Avg Bid	\$1,773.33	
604-90.52	Each	Replace Inlet Sill	Number of Bids	4	Max Quantity	19	Max Bid	\$1,900.00	
			Number of Projects	3	Min Quantity	2	Min Bid	\$650.00	
					Avg Quantity	6.75	Avg Bid	\$1,076.00	
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	3	Max Quantity	168	Max Bid	\$2,000.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,375.00	
					Avg Quantity	57.33	Avg Bid	\$1,675.00	
604-90.55	Each	Replace Inlet Lid	Number of Bids	5	Max Quantity	9	Max Bid	\$2,500.00	
			Number of Projects	3	Min Quantity	4	Min Bid	\$100.00	
					Avg Quantity	5	Avg Bid	\$1,194.00	
604-90.96	L.S.	Clean and Flush Storm Sewer Drainage Structures and Pipes	Number of Bids	1	Max Quantity	1	Max Bid	\$20,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$20,000.00	
					Avg Quantity	1	Avg Bid	\$20,000.00	
606-30.87	Each	Type A Crashworthy End Terminal (25.0ft Length, MASH TL-2)	Number of Bids	2	Max Quantity	4	Max Bid	\$4,000.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$3,990.00	
					Avg Quantity	4	Avg Bid	\$3,995.00	
606-30.95	Each	Type A Crashworthy Guardrail Terminal (50.0ft Length, NCHRP 350 TL-3)	Number of Bids	4	Max Quantity	4	Max Bid	\$5,103.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$4,025.00	
					Avg Quantity	4	Avg Bid	\$4,689.50	
606-60.00	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 6ft Posts	Number of Bids	2	Max Quantity	337	Max Bid	\$65.00	
			Number of Projects	1	Min Quantity	337	Min Bid	\$55.65	
					Avg Quantity	337	Avg Bid	\$60.33	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
606-60.01	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 8ft Posts	Number of Bids	4	Max Quantity	275	Max Bid	\$68.00
			Number of Projects	1	Min Quantity	275	Min Bid	\$39.00
					Avg Quantity	275	Avg Bid	\$54.75
606-63.04	Each	Guardrail, MGS, Bridge Approach Transition (No Curb, 37ft 6in)	Number of Bids	4	Max Quantity	4	Max Bid	\$5,022.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$4,800.00
					Avg Quantity	4	Avg Bid	\$4,876.75
607-01.60	L.F.	Chain Link Fence (60")	Number of Bids	6	Max Quantity	512	Max Bid	\$249.10
			Number of Projects	2	Min Quantity	52	Min Bid	\$33.60
					Avg Quantity	205.33	Avg Bid	\$133.28
607-01.72	L.F.	Chain Link Fence (72")	Number of Bids	2	Max Quantity	240	Max Bid	\$88.00
			Number of Projects	1	Min Quantity	240	Min Bid	\$36.75
					Avg Quantity	240	Avg Bid	\$62.38
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	2	Max Quantity	154	Max Bid	\$220.00
			Number of Projects	1	Min Quantity	154	Min Bid	\$195.00
					Avg Quantity	154	Avg Bid	\$207.50
607-30.20	L.F.	Aluminum Handrail	Number of Bids	6	Max Quantity	20	Max Bid	\$900.00
			Number of Projects	3	Min Quantity	5	Min Bid	\$220.00
					Avg Quantity	13	Avg Bid	\$439.92
608-10.10	S.Y.	Concrete Median, Doweled-On (6" Height and Under)	Number of Bids	1	Max Quantity	51.5	Max Bid	\$848.16
			Number of Projects	1	Min Quantity	51.5	Min Bid	\$848.16
					Avg Quantity	51.5	Avg Bid	\$848.16
608-10.20	S.Y.	Concrete Median, Doweled-On (Over 6" Height)	Number of Bids	1	Max Quantity	139.6	Max Bid	\$220.38
			Number of Projects	1	Min Quantity	139.6	Min Bid	\$220.38
					Avg Quantity	139.6	Avg Bid	\$220.38
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	5	Max Quantity	203.8	Max Bid	\$750.00
			Number of Projects	3	Min Quantity	37.7	Min Bid	\$150.00
					Avg Quantity	106.56	Avg Bid	\$310.70



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
608-15.20	S.Y.	Concrete Island (Monolithic)	Number of Bids	3	Max Quantity	29.3	Max Bid	\$366.08	
			Number of Projects	1	Min Quantity	29.3	Min Bid	\$216.55	
					Avg Quantity	29.3	Avg Bid	\$268.54	
608-15.30	S.Y.	Concrete Island, Mountable (Monolithic)	Number of Bids	1	Max Quantity	626	Max Bid	\$433.85	
			Number of Projects	1	Min Quantity	626	Min Bid	\$433.85	
					Avg Quantity	626	Avg Bid	\$433.85	
608-40.02	L.F.	Concrete Median Strip (2' Wide)	Number of Bids	2	Max Quantity	110	Max Bid	\$100.00	
			Number of Projects	1	Min Quantity	110	Min Bid	\$50.00	
					Avg Quantity	110	Avg Bid	\$75.00	
608-45.00	S.Y.	Concrete Speed Hump (Parabolic Profile)	Number of Bids	1	Max Quantity	1760.4	Max Bid	\$245.60	
			Number of Projects	1	Min Quantity	1760.4	Min Bid	\$245.60	
					Avg Quantity	1760.4	Avg Bid	\$245.60	
608-50.06	S.Y.	Paved Driveway Approach (6")	Number of Bids	2	Max Quantity	346.3	Max Bid	\$178.00	
			Number of Projects	1	Min Quantity	346.3	Min Bid	\$160.00	
					Avg Quantity	346.3	Avg Bid	\$169.00	
608-50.07	S.Y.	Paved Driveway Approach (7")	Number of Bids	2	Max Quantity	212.1	Max Bid	\$181.75	
			Number of Projects	1	Min Quantity	212.1	Min Bid	\$170.00	
					Avg Quantity	212.1	Avg Bid	\$175.88	
608-50.96	S.Y.	Remove and Replace Paved Driveway Approach (6")	Number of Bids	17	Max Quantity	836	Max Bid	\$373.37	
			Number of Projects	9	Min Quantity	15.6	Min Bid	\$90.00	
					Avg Quantity	398.39	Avg Bid	\$199.20	
608-50.97	S.Y.	Remove and Replace Paved Driveway Approach (7")	Number of Bids	7	Max Quantity	2359	Max Bid	\$300.00	
			Number of Projects	4	Min Quantity	106.7	Min Bid	\$98.00	
					Avg Quantity	579.31	Avg Bid	\$181.58	
608-51.96	S.Y.	Remove and Replace Paved Driveway Approach (7"), Very Early Strength	Number of Bids	4	Max Quantity	354.2	Max Bid	\$400.00	
			Number of Projects	2	Min Quantity	347.3	Min Bid	\$175.00	
					Avg Quantity	350.75	Avg Bid	\$249.78	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	17	Max Quantity	10681	Max Bid	\$498.13
			Number of Projects	8	Min Quantity	8.6	Min Bid	\$48.00
					Avg Quantity	1886.24	Avg Bid	\$146.88
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	11	Max Quantity	302.2	Max Bid	\$511.53
			Number of Projects	5	Min Quantity	11	Min Bid	\$85.00
					Avg Quantity	99.91	Avg Bid	\$190.94
608-60.07	S.Y.	Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	2	Max Quantity	45.6	Max Bid	\$199.00
			Number of Projects	1	Min Quantity	45.6	Min Bid	\$130.00
					Avg Quantity	45.6	Avg Bid	\$164.50
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	14	Max Quantity	93	Max Bid	\$7,000.00
			Number of Projects	7	Min Quantity	4	Min Bid	\$2,303.45
					Avg Quantity	28.29	Avg Bid	\$4,396.66
608-60.17	S.Y.	Concrete Sidewalk (7" Thick)	Number of Bids	3	Max Quantity	72	Max Bid	\$123.98
			Number of Projects	1	Min Quantity	72	Min Bid	\$82.00
					Avg Quantity	72	Avg Bid	\$105.33
608-60.46	S.Y.	Remove and Replace Combination Curb and Sidewalk	Number of Bids	2	Max Quantity	2.8	Max Bid	\$853.22
			Number of Projects	1	Min Quantity	2.8	Min Bid	\$1.00
					Avg Quantity	2.8	Avg Bid	\$427.11
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	8	Max Quantity	77	Max Bid	\$9,250.00
			Number of Projects	5	Min Quantity	2	Min Bid	\$3,167.60
					Avg Quantity	31.63	Avg Bid	\$5,568.58
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	11	Max Quantity	783.2	Max Bid	\$800.00
			Number of Projects	7	Min Quantity	14	Min Bid	\$152.00
					Avg Quantity	342.27	Avg Bid	\$244.69
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	6	Max Quantity	228.8	Max Bid	\$330.00
			Number of Projects	3	Min Quantity	15	Min Bid	\$160.00
					Avg Quantity	133.07	Avg Bid	\$219.26



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	3	Max Quantity	56	Max Bid	\$100.00
			Number of Projects	2	Min Quantity	19	Min Bid	\$40.00
					Avg Quantity	31.33	Avg Bid	\$69.41
608-70.00	S.F.	Concrete Steps	Number of Bids	6	Max Quantity	34	Max Bid	\$495.00
			Number of Projects	3	Min Quantity	25	Min Bid	\$116.00
					Avg Quantity	29.38	Avg Bid	\$289.29
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	8	Max Quantity	193	Max Bid	\$134.83
			Number of Projects	3	Min Quantity	40	Min Bid	\$50.30
					Avg Quantity	95.75	Avg Bid	\$88.39
609-10.42	L.F.	Concrete Gutter, Type "B"	Number of Bids	3	Max Quantity	148	Max Bid	\$91.30
			Number of Projects	1	Min Quantity	148	Min Bid	\$58.32
					Avg Quantity	148	Avg Bid	\$74.21
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	7	Max Quantity	1204	Max Bid	\$199.49
			Number of Projects	3	Min Quantity	19	Min Bid	\$55.00
					Avg Quantity	409.29	Avg Bid	\$109.50
609-10.55	L.F.	Curb and Gutter, Mountable (3")	Number of Bids	2	Max Quantity	1318	Max Bid	\$70.00
			Number of Projects	1	Min Quantity	1318	Min Bid	\$50.00
					Avg Quantity	1318	Avg Bid	\$60.00
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	11	Max Quantity	5366	Max Bid	\$118.95
			Number of Projects	6	Min Quantity	465	Min Bid	\$62.00
					Avg Quantity	2144.18	Avg Bid	\$86.99
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	2	Max Quantity	692	Max Bid	\$98.00
			Number of Projects	1	Min Quantity	692	Min Bid	\$23.00
					Avg Quantity	692	Avg Bid	\$60.50
609-20.21	L.F.	Integral Curb (Over 6" Height)	Number of Bids	7	Max Quantity	1778	Max Bid	\$62.00
			Number of Projects	3	Min Quantity	81	Min Bid	\$15.00
					Avg Quantity	902.29	Avg Bid	\$39.59



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	2	Max Quantity	1965	Max Bid	\$47.50
			Number of Projects	2	Min Quantity	575	Min Bid	\$43.13
					Avg Quantity	1270	Avg Bid	\$45.32
609-20.91	L.F.	Remove and Replace Integral Curb (Over 6" Height)	Number of Bids	2	Max Quantity	15	Max Bid	\$155.70
			Number of Projects	1	Min Quantity	15	Min Bid	\$113.20
					Avg Quantity	15	Avg Bid	\$134.45
609-30.10	L.F.	Asphalt Curb	Number of Bids	1	Max Quantity	98	Max Bid	\$60.00
			Number of Projects	1	Min Quantity	98	Min Bid	\$60.00
					Avg Quantity	98	Avg Bid	\$60.00
611-30.10	Ton	Furnishing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	28	Max Bid	\$77.00
			Number of Projects	1	Min Quantity	28	Min Bid	\$28.50
					Avg Quantity	28	Avg Bid	\$43.50
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	4	Max Quantity	1350	Max Bid	\$37.00
			Number of Projects	1	Min Quantity	1350	Min Bid	\$26.00
					Avg Quantity	1350	Avg Bid	\$33.00
611-30.30	Ton	Placing Type 1 Rock Blanket	Number of Bids	4	Max Quantity	28	Max Bid	\$180.00
			Number of Projects	1	Min Quantity	28	Min Bid	\$42.00
					Avg Quantity	28	Avg Bid	\$117.88
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	4	Max Quantity	1350	Max Bid	\$24.00
			Number of Projects	1	Min Quantity	1350	Min Bid	\$19.00
					Avg Quantity	1350	Avg Bid	\$21.30
611-30.90	S.Y.	Furnishing and Placing MSD Type 5 Rock Blanket	Number of Bids	3	Max Quantity	3.3	Max Bid	\$472.55
			Number of Projects	1	Min Quantity	3.3	Min Bid	\$300.00
					Avg Quantity	3.3	Avg Bid	\$362.52
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	2	Max Quantity	240	Max Bid	\$190.00
			Number of Projects	1	Min Quantity	240	Min Bid	\$80.00
					Avg Quantity	240	Avg Bid	\$135.00





## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	5	Max Quantity	14	Max Bid	\$540.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$118.00
					Avg Quantity	7.6	Avg Bid	\$350.60
612-10.30	Each	Moveable Barricades (Standard)	Number of Bids	9	Max Quantity	14	Max Bid	\$632.50
			Number of Projects	3	Min Quantity	2	Min Bid	\$150.00
					Avg Quantity	9.33	Avg Bid	\$217.89
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	30	Max Quantity	1	Max Bid	\$494,200.00
			Number of Projects	14	Min Quantity	1	Min Bid	\$0.01
					Avg Quantity	1	Avg Bid	\$78,485.15
612-30.15	L.S.	Traffic Control (All Inclusive)	Number of Bids	1	Max Quantity	1	Max Bid	\$118,485.60
			Number of Projects	1	Min Quantity	1	Min Bid	\$118,485.60
					Avg Quantity	1	Avg Bid	\$118,485.60
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	14	Max Quantity	6	Max Bid	\$40,000.00
			Number of Projects	8	Min Quantity	2	Min Bid	\$1,850.00
					Avg Quantity	3	Avg Bid	\$5,445.71
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	17	Max Quantity	4	Max Bid	\$45,000.00
			Number of Projects	8	Min Quantity	2	Min Bid	\$3,000.00
					Avg Quantity	2.88	Avg Bid	\$7,081.41
613-10.18	S.Y.	Joint Repair - Transverse, High Early Strength	Number of Bids	2	Max Quantity	100	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	100	Min Bid	\$200.00
					Avg Quantity	100	Avg Bid	\$350.00
613-10.91	S.Y.	Joint Repair - Transverse, Very Early Strength	Number of Bids	2	Max Quantity	100	Max Bid	\$750.00
			Number of Projects	1	Min Quantity	100	Min Bid	\$350.00
					Avg Quantity	100	Avg Bid	\$550.00
613-40.00	S.Y.	Joint Repair (Longitudinal or Transverse)	Number of Bids	4	Max Quantity	361.3	Max Bid	\$380.00
			Number of Projects	2	Min Quantity	345.5	Min Bid	\$70.00
					Avg Quantity	353.4	Avg Bid	\$231.17



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
615-10.00	Mo.	Office for Engineer	Number of Bids	2	Max Quantity	8	Max Bid	\$3,000.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$1,625.00	
					Avg Quantity	8	Avg Bid	\$2,312.50	
616-10.05	S.F.	Construction Signs	Number of Bids	7	Max Quantity	429	Max Bid	\$23.00	
			Number of Projects	3	Min Quantity	125	Min Bid	\$9.00	
					Avg Quantity	290.14	Avg Bid	\$15.36	
616-10.25	Each	Channelizer (Trim Line)	Number of Bids	2	Max Quantity	30	Max Bid	\$26.00	
			Number of Projects	1	Min Quantity	30	Min Bid	\$22.00	
					Avg Quantity	30	Avg Bid	\$24.00	
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	2	Max Quantity	150	Max Bid	\$64.00	
			Number of Projects	1	Min Quantity	150	Min Bid	\$55.00	
					Avg Quantity	150	Avg Bid	\$59.50	
617-10.95	L.F.	Relocate Temporary Traffic Barrier	Number of Bids	2	Max Quantity	150	Max Bid	\$23.00	
			Number of Projects	1	Min Quantity	150	Min Bid	\$20.00	
					Avg Quantity	150	Avg Bid	\$21.50	
617-30.00	L.F.	Concrete Median Barrier, Type "D"	Number of Bids	4	Max Quantity	40	Max Bid	\$432.86	
			Number of Projects	1	Min Quantity	40	Min Bid	\$335.00	
					Avg Quantity	40	Avg Bid	\$376.97	
617-30.10	L.F.	Concrete Median Barrier, Type "D", End Section	Number of Bids	4	Max Quantity	60	Max Bid	\$468.13	
			Number of Projects	1	Min Quantity	60	Min Bid	\$235.00	
					Avg Quantity	60	Avg Bid	\$343.28	
617-52.90	Each	Remove and Replace Trail Bollard	Number of Bids	1	Max Quantity	2	Max Bid	\$3,000.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,000.00	
					Avg Quantity	2	Avg Bid	\$3,000.00	
619-00.00	L.S.	Mobilization	Number of Bids	31	Max Quantity	1	Max Bid	\$991,500.00	
			Number of Projects	15	Min Quantity	1	Min Bid	\$18,269.35	
					Avg Quantity	1	Avg Bid	\$348,816.26	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description			Max Quantity	Max Bid
620-81.00	Each	Raised Reflective Markers (Median/Island)	Number of Bids	1	394	\$26.40
			Number of Projects	1	Min Quantity	\$26.40
					Avg Quantity	\$26.40
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	4	540	\$15.00
			Number of Projects	2	Min Quantity	\$3.00
					Avg Quantity	\$6.15
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	5	1090	\$8.05
			Number of Projects	2	Min Quantity	\$4.50
					Avg Quantity	\$6.38
621-11.00	L.F.	Temporary Pavement Striping, Tape (Includes Removal)	Number of Bids	2	60	\$17.00
			Number of Projects	1	Min Quantity	\$15.00
					Avg Quantity	\$16.00
621-40.17	S.F.	Permanent Pavement Markings, Preformed Thermoplastic	Number of Bids	1	1908	\$41.21
			Number of Projects	1	Min Quantity	\$41.21
					Avg Quantity	\$41.21
621-90.18	Each	Flexible Delineator Post, 18" Height (Surface Mount)	Number of Bids	1	282	\$120.00
			Number of Projects	1	Min Quantity	\$120.00
					Avg Quantity	\$120.00
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	10	1960	\$28.75
			Number of Projects	3	Min Quantity	\$5.00
					Avg Quantity	\$13.67
628-00.20	S.F.	Roadway Signs (Install Only, Permanent)	Number of Bids	1	2196.4	\$4.80
			Number of Projects	1	Min Quantity	\$4.80
					Avg Quantity	\$4.80
628-10.00	L.F.	Perforated Square Steel Tube Sign Post (Ground Mount)	Number of Bids	1	2921	\$38.40
			Number of Projects	1	Min Quantity	\$38.40
					Avg Quantity	\$38.40



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
628-10.05	L.F.	Perforated Square Steel Tube Sign Post (Surface Mount)	Number of Bids	1	Max Quantity	112	Max Bid	\$34.69
			Number of Projects	1	Min Quantity	112	Min Bid	\$34.69
					Avg Quantity	112	Avg Bid	\$34.69
629-00.03	Each	Restore Commercial Building Electrical Service Connection	Number of Bids	3	Max Quantity	1	Max Bid	\$28,416.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,000.00
					Avg Quantity	1	Avg Bid	\$13,055.33
701-11.07	L.F.	Drilled Shafts (4 Ft. 6 In. Dia.)	Number of Bids	4	Max Quantity	252	Max Bid	\$1,600.00
			Number of Projects	1	Min Quantity	252	Min Bid	\$1,000.00
					Avg Quantity	252	Avg Bid	\$1,282.00
701-12.06	L.F.	Rock Sockets (4 Ft. 0 In. Dia.)	Number of Bids	4	Max Quantity	48	Max Bid	\$3,000.00
			Number of Projects	1	Min Quantity	48	Min Bid	\$1,000.00
					Avg Quantity	48	Avg Bid	\$1,700.00
701-13.00	Each	Supplementary Television Camera Inspection	Number of Bids	4	Max Quantity	4	Max Bid	\$2,700.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$760.00
					Avg Quantity	4	Avg Bid	\$1,527.50
701-14.00	L.F.	Foundation Inspection Holes	Number of Bids	4	Max Quantity	88	Max Bid	\$350.00
			Number of Projects	1	Min Quantity	88	Min Bid	\$223.00
					Avg Quantity	88	Avg Bid	\$286.00
701-16.00	Each	Sonic Logging Testing	Number of Bids	4	Max Quantity	4	Max Bid	\$6,000.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$1,380.00
					Avg Quantity	4	Avg Bid	\$4,319.50
702-10.12	L.F.	Structural Steel Piles (12")	Number of Bids	2	Max Quantity	228	Max Bid	\$294.00
			Number of Projects	1	Min Quantity	228	Min Bid	\$125.00
					Avg Quantity	228	Avg Bid	\$209.50
702-12.12	L.F.	Galvanized Structural Steel Piles (12")	Number of Bids	4	Max Quantity	1620	Max Bid	\$181.00
			Number of Projects	1	Min Quantity	1620	Min Bid	\$92.00
					Avg Quantity	1620	Avg Bid	\$130.75



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
702-50.01	Each	Dynamic Pile Testing	Number of Bids	4	Max Quantity	2	Max Bid	\$10,918.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$4,100.00	
					Avg Quantity	2	Avg Bid	\$7,404.50	
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	2	Max Quantity	204	Max Bid	\$180.00	
			Number of Projects	1	Min Quantity	204	Min Bid	\$173.00	
					Avg Quantity	204	Avg Bid	\$176.50	
702-70.00	Each	Pile Point Reinforcement	Number of Bids	6	Max Quantity	20	Max Bid	\$182.00	
			Number of Projects	2	Min Quantity	12	Min Bid	\$120.00	
					Avg Quantity	17.33	Avg Bid	\$149.67	
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	6	Max Quantity	8606	Max Bid	\$1.75	
			Number of Projects	2	Min Quantity	2624	Min Bid	\$0.50	
					Avg Quantity	6612	Avg Bid	\$1.14	
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	6	Max Quantity	151.6	Max Bid	\$2,050.00	
			Number of Projects	2	Min Quantity	29.2	Min Bid	\$1,385.00	
					Avg Quantity	110.8	Avg Bid	\$1,722.50	
703-40.01	C.Y.	Class "B-1" Concrete (Culverts)	Number of Bids	4	Max Quantity	31.2	Max Bid	\$2,600.00	
			Number of Projects	1	Min Quantity	31.2	Min Bid	\$1,397.69	
					Avg Quantity	31.2	Avg Bid	\$2,034.42	
703-42.13	L.F.	Type 'D' Barrier Curb	Number of Bids	4	Max Quantity	300	Max Bid	\$300.00	
			Number of Projects	1	Min Quantity	300	Min Bid	\$235.00	
					Avg Quantity	300	Avg Bid	\$272.00	
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	2	Max Quantity	206	Max Bid	\$250.00	
			Number of Projects	1	Min Quantity	206	Min Bid	\$250.00	
					Avg Quantity	206	Avg Bid	\$250.00	
703-42.16	Each	Safety Barrier Curb Transition	Number of Bids	2	Max Quantity	1	Max Bid	\$2,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,000.00	
					Avg Quantity	1	Avg Bid	\$2,250.00	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
703-44.40	Each	Bridge Plaque	Number of Bids	6	Max Quantity	1	Max Bid	\$2,750.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,950.00	
					Avg Quantity	1	Avg Bid	\$2,341.50	
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	6	Max Quantity	854	Max Bid	\$800.00	
			Number of Projects	2	Min Quantity	316	Min Bid	\$525.00	
					Avg Quantity	674.67	Avg Bid	\$679.33	
703-71.65	Each	Laminated Neoprene Bearing Pads (P/S Structures)	Number of Bids	4	Max Quantity	32	Max Bid	\$945.00	
			Number of Projects	1	Min Quantity	32	Min Bid	\$325.00	
					Avg Quantity	32	Avg Bid	\$536.25	
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	7	Max Quantity	710	Max Bid	\$351.30	
			Number of Projects	4	Min Quantity	50	Min Bid	\$30.00	
					Avg Quantity	460	Avg Bid	\$107.95	
703-90.30	S.F.	Precast Modular Gravity Retaining Wall	Number of Bids	2	Max Quantity	285	Max Bid	\$82.29	
			Number of Projects	1	Min Quantity	285	Min Bid	\$82.29	
					Avg Quantity	285	Avg Bid	\$82.29	
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	6	Max Quantity	1027	Max Bid	\$600.00	
			Number of Projects	2	Min Quantity	321	Min Bid	\$390.00	
					Avg Quantity	791.67	Avg Bid	\$465.67	
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	4	Max Quantity	6220	Max Bid	\$3.29	
			Number of Projects	1	Min Quantity	6220	Min Bid	\$1.53	
					Avg Quantity	6220	Avg Bid	\$2.34	
706-10.60	Lbs.	Reinforcing Steel (Bridges)	Number of Bids	4	Max Quantity	55440	Max Bid	\$5.00	
			Number of Projects	1	Min Quantity	55440	Min Bid	\$2.25	
					Avg Quantity	55440	Avg Bid	\$3.69	
706-10.70	Each	Mechanical Bar Splice	Number of Bids	2	Max Quantity	325	Max Bid	\$72.00	
			Number of Projects	1	Min Quantity	325	Min Bid	\$65.00	
					Avg Quantity	325	Avg Bid	\$68.50	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
707-10.00	L.S.	Conduit System on Structure	Number of Bids	4	Max Quantity	1	Max Bid	\$14,353.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$8,750.00	
					Avg Quantity	1	Avg Bid	\$11,283.75	
712-36.10	Each	Slab Drain	Number of Bids	6	Max Quantity	14	Max Bid	\$1,051.00	
			Number of Projects	2	Min Quantity	12	Min Bid	\$600.00	
					Avg Quantity	12.67	Avg Bid	\$787.17	
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	6	Max Quantity	2	Max Bid	\$7,600.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,500.00	
					Avg Quantity	2	Avg Bid	\$3,753.33	
716-10.11	Each	Plain Neoprene Bearing Pads (Full size)	Number of Bids	2	Max Quantity	8	Max Bid	\$619.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$300.00	
					Avg Quantity	8	Avg Bid	\$459.50	
726-13.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert	Number of Bids	1	Max Quantity	36	Max Bid	\$220.00	
			Number of Projects	1	Min Quantity	36	Min Bid	\$220.00	
					Avg Quantity	36	Avg Bid	\$220.00	
726-13.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert	Number of Bids	1	Max Quantity	11	Max Bid	\$240.00	
			Number of Projects	1	Min Quantity	11	Min Bid	\$240.00	
					Avg Quantity	11	Avg Bid	\$240.00	
726-13.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert	Number of Bids	1	Max Quantity	10	Max Bid	\$250.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$250.00	
					Avg Quantity	10	Avg Bid	\$250.00	
726-13.24	L.F.	24" Class III Reinforced Concrete Pipe Culvert	Number of Bids	1	Max Quantity	12	Max Bid	\$280.00	
			Number of Projects	1	Min Quantity	12	Min Bid	\$280.00	
					Avg Quantity	12	Avg Bid	\$280.00	
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	9	Max Quantity	148	Max Bid	\$525.00	
			Number of Projects	3	Min Quantity	9	Min Bid	\$100.00	
					Avg Quantity	66	Avg Bid	\$260.58	





## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
726-23.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	3	Max Quantity	46	Max Bid	\$565.00
			Number of Projects	1	Min Quantity	46	Min Bid	\$330.05
					Avg Quantity	46	Avg Bid	\$414.88
726-23.21	L.F.	21" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	3	Max Quantity	200	Max Bid	\$220.80
			Number of Projects	1	Min Quantity	200	Min Bid	\$186.10
					Avg Quantity	200	Avg Bid	\$207.30
726-25.15	L.F.	15" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	2	Max Quantity	21	Max Bid	\$477.00
			Number of Projects	1	Min Quantity	21	Min Bid	\$120.00
					Avg Quantity	21	Avg Bid	\$298.50
726-25.18	L.F.	18" Class V Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	2	Max Quantity	92	Max Bid	\$336.00
			Number of Projects	1	Min Quantity	92	Min Bid	\$150.00
					Avg Quantity	92	Avg Bid	\$243.00
726-54.15	L.F.	15" Polyvinyl Chloride Pipe	Number of Bids	2	Max Quantity	17	Max Bid	\$220.00
			Number of Projects	1	Min Quantity	17	Min Bid	\$150.00
					Avg Quantity	17	Avg Bid	\$185.00
726-70.12	L.F.	12" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	6	Max Quantity	108	Max Bid	\$680.00
			Number of Projects	2	Min Quantity	15	Min Bid	\$100.00
					Avg Quantity	77	Avg Bid	\$276.61
726-90.10	C.Y.	MSD Class "A" Concrete for Encasement	Number of Bids	4	Max Quantity	6	Max Bid	\$1,011.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$500.00
					Avg Quantity	6	Avg Bid	\$761.82
731-00.48	Each	Precast Concrete Manhole (48")	Number of Bids	1	Max Quantity	1	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,000.00
					Avg Quantity	1	Avg Bid	\$5,000.00
731-00.60	Each	Precast Concrete Manhole (60")	Number of Bids	1	Max Quantity	2	Max Bid	\$6,000.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$6,000.00
					Avg Quantity	2	Avg Bid	\$6,000.00



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
732-00.12	Each	12" Flared End Section	Number of Bids	1	Max Quantity	1	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,500.00
					Avg Quantity	1	Avg Bid	\$3,500.00
733-16.10	L.F.	Precast Concrete Box Culvert (16' Width x 10' Height)	Number of Bids	4	Max Quantity	41	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	41	Min Bid	\$1,540.02
					Avg Quantity	41	Avg Bid	\$2,868.76
802-10.00	Acre	Type 1 Mulch (Vegetative)	Number of Bids	6	Max Quantity	0.3	Max Bid	\$15,000.00
			Number of Projects	2	Min Quantity	0.2	Min Bid	\$1,000.00
					Avg Quantity	0.27	Avg Bid	\$8,935.83
803-10.00	S.Y.	Sodding	Number of Bids	21	Max Quantity	6189	Max Bid	\$65.00
			Number of Projects	9	Min Quantity	13	Min Bid	\$10.00
					Avg Quantity	1169.86	Avg Bid	\$28.52
803-10.10	S.Y.	Sodding (Zoysia)	Number of Bids	2	Max Quantity	15	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	15	Min Bid	\$31.05
					Avg Quantity	15	Avg Bid	\$60.53
803-20.00	S.Y.	Strip Sodding	Number of Bids	12	Max Quantity	4927	Max Bid	\$39.00
			Number of Projects	7	Min Quantity	550	Min Bid	\$14.75
					Avg Quantity	1958.92	Avg Bid	\$21.46
804-20.01	S.Y.	Amended Soil (Water Quality BMP)	Number of Bids	1	Max Quantity	2440.2	Max Bid	\$6.00
			Number of Projects	1	Min Quantity	2440.2	Min Bid	\$6.00
					Avg Quantity	2440.2	Avg Bid	\$6.00
805-10.00	Acre	Seeding	Number of Bids	6	Max Quantity	0.3	Max Bid	\$20,000.00
			Number of Projects	2	Min Quantity	0.2	Min Bid	\$1,000.00
					Avg Quantity	0.27	Avg Bid	\$10,781.67
805-30.00	L.S.	Site Restoration (Bridge Project)	Number of Bids	8	Max Quantity	1	Max Bid	\$41,475.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,000.00
					Avg Quantity	1	Avg Bid	\$14,794.20



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
805-40.00	L.S.	Site Restoration (Roadway Projects)	Number of Bids	1	Max Quantity	1	Max Bid	\$5,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,000.00
					Avg Quantity	1	Avg Bid	\$5,000.00
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	24	Max Quantity	1	Max Bid	\$50,000.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$14,200.35
806-45.00	L.S.	Inlet Protection	Number of Bids	20	Max Quantity	1	Max Bid	\$90,000.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$250.00
					Avg Quantity	1	Avg Bid	\$10,406.97
806-45.08	Each	Inlet Protection Device, Single Unit - Filter Sock/Roll	Number of Bids	4	Max Quantity	2	Max Bid	\$350.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$155.00
					Avg Quantity	2	Avg Bid	\$246.25
806-45.12	Each	Inlet Protection Device, Single Unit - Fabric Drop	Number of Bids	1	Max Quantity	9	Max Bid	\$250.00
			Number of Projects	1	Min Quantity	9	Min Bid	\$250.00
					Avg Quantity	9	Avg Bid	\$250.00
806-55.00	L.S.	Storm Water Pollution Prevention Plan (SWPPP)	Number of Bids	1	Max Quantity	1	Max Bid	\$7,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,500.00
					Avg Quantity	1	Avg Bid	\$7,500.00
806-65.02	L.F.	Filter Rolls (Filter Socks)	Number of Bids	1	Max Quantity	3205	Max Bid	\$10.00
			Number of Projects	1	Min Quantity	3205	Min Bid	\$10.00
					Avg Quantity	3205	Avg Bid	\$10.00
806-70.00	L.F.	Silt Fence	Number of Bids	7	Max Quantity	4245	Max Bid	\$14.00
			Number of Projects	3	Min Quantity	189	Min Bid	\$4.55
					Avg Quantity	1423.86	Avg Bid	\$8.97
904-01.13	Each	Signal Head, Type 3T	Number of Bids	4	Max Quantity	1	Max Bid	\$1,100.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$987.00
					Avg Quantity	1	Avg Bid	\$1,045.78



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
904-01.14	Each	Signal Head, Type 4T	Number of Bids	6	Max Quantity	3	Max Bid	\$2,680.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$1,126.00	
					Avg Quantity	1.83	Avg Bid	\$1,572.00	
904-02.13	Each	Signal Head, Type 3S	Number of Bids	12	Max Quantity	4	Max Bid	\$1,500.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$915.00	
					Avg Quantity	2.17	Avg Bid	\$1,039.86	
904-02.14	Each	Signal Head, Type 4S	Number of Bids	8	Max Quantity	4	Max Bid	\$1,254.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$1,065.00	
					Avg Quantity	2.63	Avg Bid	\$1,133.04	
904-02.33	Each	Signal Head, Type 33S	Number of Bids	6	Max Quantity	2	Max Bid	\$3,215.10	
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,705.45	
					Avg Quantity	1.17	Avg Bid	\$2,041.76	
904-02.34	Each	Signal Head, Type 34S	Number of Bids	3	Max Quantity	2	Max Bid	\$2,232.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,895.00	
					Avg Quantity	2	Avg Bid	\$2,009.33	
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	12	Max Quantity	22	Max Bid	\$2,365.00	
			Number of Projects	7	Min Quantity	5	Min Bid	\$122.00	
					Avg Quantity	9.92	Avg Bid	\$1,227.57	
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	11	Max Quantity	6	Max Bid	\$1,794.00	
			Number of Projects	6	Min Quantity	1	Min Bid	\$1,081.00	
					Avg Quantity	3.09	Avg Bid	\$1,409.08	
904-05.45	Each	Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	2	Max Quantity	2	Max Bid	\$1,845.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,677.90	
					Avg Quantity	2	Avg Bid	\$1,761.45	
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	14	Max Quantity	26	Max Bid	\$2,000.00	
			Number of Projects	8	Min Quantity	4	Min Bid	\$574.00	
					Avg Quantity	10.86	Avg Bid	\$733.58	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	5	Max Quantity	4	Max Bid	\$1,952.50
			Number of Projects	4	Min Quantity	1	Min Bid	\$1,482.00
					Avg Quantity	2.2	Avg Bid	\$1,700.76
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	13	Max Quantity	13	Max Bid	\$1,400.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$857.00
					Avg Quantity	5.23	Avg Bid	\$1,077.63
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	5	Max Quantity	5	Max Bid	\$1,441.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,150.00
					Avg Quantity	3	Avg Bid	\$1,276.14
904-29.06	Each	6' Camera Mounting Assembly, Astro Bracket and Mounting Hardware	Number of Bids	5	Max Quantity	2	Max Bid	\$788.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$520.00
					Avg Quantity	1.2	Avg Bid	\$671.95
904-29.14	Each	Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap	Number of Bids	2	Max Quantity	1	Max Bid	\$3,190.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,230.00
					Avg Quantity	1	Avg Bid	\$2,710.00
904-32.14	Each	19' Pole, w/14' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$8,619.60
			Number of Projects	1	Min Quantity	1	Min Bid	\$8,619.60
					Avg Quantity	1	Avg Bid	\$8,619.60
904-32.20	Each	19' Pole, w/20' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,404.00
					Avg Quantity	1	Avg Bid	\$7,940.80
904-32.22	Each	19' Pole, w/22' Mast Arm, Steel	Number of Bids	3	Max Quantity	2	Max Bid	\$7,810.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,611.00
					Avg Quantity	1.33	Avg Bid	\$7,027.00
904-32.24	Each	19' Pole, w/24' Mast Arm, Steel	Number of Bids	4	Max Quantity	4	Max Bid	\$11,000.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$6,621.00
					Avg Quantity	2.75	Avg Bid	\$8,066.00



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-32.26	Each	19' Pole, w/26' Mast Arm, Steel	Number of Bids	3	Max Quantity	2	Max Bid	\$12,000.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,488.00
					Avg Quantity	1.67	Avg Bid	\$10,054.00
904-32.28	Each	19' Pole, w/28' Mast Arm, Steel	Number of Bids	3	Max Quantity	2	Max Bid	\$9,323.60
			Number of Projects	2	Min Quantity	2	Min Bid	\$6,632.00
					Avg Quantity	2	Avg Bid	\$7,921.87
904-32.30	Each	19' Pole, w/30' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$9,715.20
			Number of Projects	2	Min Quantity	1	Min Bid	\$7,479.00
					Avg Quantity	1	Avg Bid	\$8,765.57
904-32.32	Each	19' Pole, w/32' Mast Arm, Steel	Number of Bids	2	Max Quantity	2	Max Bid	\$9,102.50
			Number of Projects	1	Min Quantity	2	Min Bid	\$7,484.00
					Avg Quantity	2	Avg Bid	\$8,293.25
904-32.34	Each	19' Pole, w/34' Mast Arm, Steel	Number of Bids	5	Max Quantity	1	Max Bid	\$9,548.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$8,062.00
					Avg Quantity	1	Avg Bid	\$8,610.86
904-32.36	Each	19' Pole, w/36' Mast Arm, Steel	Number of Bids	7	Max Quantity	3	Max Bid	\$12,500.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$8,172.00
					Avg Quantity	1.57	Avg Bid	\$9,367.92
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$10,703.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$8,314.00
					Avg Quantity	1	Avg Bid	\$9,343.99
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	5	Max Quantity	2	Max Bid	\$14,239.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$8,757.00
					Avg Quantity	1.6	Avg Bid	\$10,261.40
904-32.42	Each	19' Pole, w/42' Mast Arm, Steel	Number of Bids	1	Max Quantity	1	Max Bid	\$9,159.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$9,159.00
					Avg Quantity	1	Avg Bid	\$9,159.00



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
904-43.87	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 67"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing TS2,	Number of Bids	2	Max Quantity	1	Max Bid	\$32,442.90	
			Number of Projects	1	Min Quantity	1	Min Bid	\$32,365.00	
					Avg Quantity	1	Avg Bid	\$32,403.95	
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	12	Max Quantity	3	Max Bid	\$39,717.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$29,214.00	
					Avg Quantity	1.58	Avg Bid	\$33,294.94	
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	1	Max Quantity	1	Max Bid	\$12,900.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$12,900.00	
					Avg Quantity	1	Avg Bid	\$12,900.00	
904-45.10	Each	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad)	Number of Bids	1	Max Quantity	1	Max Bid	\$2,850.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,850.00	
					Avg Quantity	1	Avg Bid	\$2,850.00	
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	14	Max Quantity	26	Max Bid	\$1,457.50	
			Number of Projects	8	Min Quantity	4	Min Bid	\$865.00	
					Avg Quantity	10.86	Avg Bid	\$1,042.51	
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	12	Max Quantity	16	Max Bid	\$340.00	
			Number of Projects	7	Min Quantity	4	Min Bid	\$246.75	
					Avg Quantity	8.58	Avg Bid	\$283.60	
904-49.51	Each	Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	9	Max Quantity	2	Max Bid	\$16,500.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$70.00	
					Avg Quantity	1.11	Avg Bid	\$6,033.24	
904-49.52	Each	Software License, PTZ Camera	Number of Bids	8	Max Quantity	2	Max Bid	\$4,900.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$80.00	
					Avg Quantity	1.13	Avg Bid	\$734.31	
904-49.99	Each	Vehicle Video Detection System (Cameras w/ Internal Processors, Termination Panels, CAT 5 Cable, and Misc. Hardware)	Number of Bids	2	Max Quantity	1	Max Bid	\$16,635.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$15,361.50	
					Avg Quantity	1	Avg Bid	\$15,998.25	





## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-51.00	L.F.	Conduit, 1"	Number of Bids	14	Max Quantity	444	Max Bid	\$30.00
			Number of Projects	8	Min Quantity	46	Min Bid	\$1.20
					Avg Quantity	217.29	Avg Bid	\$12.65
904-52.00	L.F.	Conduit, 2"	Number of Bids	18	Max Quantity	5380	Max Bid	\$37.95
			Number of Projects	9	Min Quantity	175	Min Bid	\$1.20
					Avg Quantity	1305.5	Avg Bid	\$17.45
904-53.00	L.F.	Conduit, 3"	Number of Bids	2	Max Quantity	30	Max Bid	\$39.93
			Number of Projects	1	Min Quantity	30	Min Bid	\$24.00
					Avg Quantity	30	Avg Bid	\$31.97
904-54.00	L.F.	Conduit, 4"	Number of Bids	12	Max Quantity	863	Max Bid	\$55.20
			Number of Projects	7	Min Quantity	257	Min Bid	\$1.20
					Avg Quantity	538.92	Avg Bid	\$34.40
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	14	Max Quantity	5	Max Bid	\$5,000.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$131.25
					Avg Quantity	1.93	Avg Bid	\$1,128.66
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	10	Max Quantity	1150	Max Bid	\$2.92
			Number of Projects	6	Min Quantity	100	Min Bid	\$1.10
					Avg Quantity	406	Avg Bid	\$1.73
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	12	Max Quantity	2360	Max Bid	\$2.97
			Number of Projects	7	Min Quantity	570	Min Bid	\$1.20
					Avg Quantity	1246.67	Avg Bid	\$1.82
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	12	Max Quantity	6200	Max Bid	\$4.20
			Number of Projects	7	Min Quantity	1100	Min Bid	\$1.65
					Avg Quantity	3236.67	Avg Bid	\$2.35
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	14	Max Quantity	490	Max Bid	\$50.00
			Number of Projects	8	Min Quantity	10	Min Bid	\$1.05
					Avg Quantity	245	Avg Bid	\$5.10



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	15	Max Quantity	1350	Max Bid	\$40.00
			Number of Projects	9	Min Quantity	160	Min Bid	\$0.66
					Avg Quantity	570.67	Avg Bid	\$4.80
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	15	Max Quantity	11880	Max Bid	\$20.00
			Number of Projects	9	Min Quantity	350	Min Bid	\$1.70
					Avg Quantity	4961.33	Avg Bid	\$6.80
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	12	Max Quantity	13080	Max Bid	\$2.26
			Number of Projects	7	Min Quantity	1970	Min Bid	\$0.75
					Avg Quantity	6996.67	Avg Bid	\$1.24
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	14	Max Quantity	792	Max Bid	\$40.00
			Number of Projects	8	Min Quantity	50	Min Bid	\$0.75
					Avg Quantity	330.14	Avg Bid	\$4.25
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	9	Max Quantity	6600	Max Bid	\$5.00
			Number of Projects	5	Min Quantity	1950	Min Bid	\$3.50
					Avg Quantity	3941.11	Avg Bid	\$4.15
904-85.80	L.F.	Cable, Communication, Video Detection Camera, #18 Gauge, 3 Conductor	Number of Bids	2	Max Quantity	90	Max Bid	\$1.40
			Number of Projects	1	Min Quantity	90	Min Bid	\$1.05
					Avg Quantity	90	Avg Bid	\$1.23
904-85.81	L.F.	Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded)	Number of Bids	9	Max Quantity	300	Max Bid	\$3.30
			Number of Projects	5	Min Quantity	120	Min Bid	\$1.05
					Avg Quantity	214.44	Avg Bid	\$1.87
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	12	Max Quantity	3	Max Bid	\$3,577.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1.5	Avg Bid	\$2,751.91
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	12	Max Quantity	10	Max Bid	\$5,280.00
			Number of Projects	7	Min Quantity	2	Min Bid	\$2,700.00
					Avg Quantity	4.17	Avg Bid	\$3,789.40



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description							
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	12	Max Quantity	3	Max Bid	\$6,480.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$3,800.00	
					Avg Quantity	1.92	Avg Bid	\$4,905.44	
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	13	Max Quantity	14	Max Bid	\$2,535.50	
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,200.00	
					Avg Quantity	4.62	Avg Bid	\$1,741.33	
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	15	Max Quantity	8	Max Bid	\$3,030.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,200.00	
					Avg Quantity	2	Avg Bid	\$2,052.92	
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	2	Max Quantity	2	Max Bid	\$1,200.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$495.00	
					Avg Quantity	2	Avg Bid	\$847.50	
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	13	Max Quantity	13	Max Bid	\$2,850.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$415.00	
					Avg Quantity	5.23	Avg Bid	\$1,016.65	
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	10	Max Quantity	6	Max Bid	\$7,150.00	
			Number of Projects	6	Min Quantity	1	Min Bid	\$1,680.00	
					Avg Quantity	3.1	Avg Bid	\$3,572.20	
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	10	Max Quantity	4	Max Bid	\$7,150.00	
			Number of Projects	6	Min Quantity	1	Min Bid	\$1,950.00	
					Avg Quantity	2.3	Avg Bid	\$3,609.45	
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	9	Max Quantity	3	Max Bid	\$7,150.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$2,100.00	
					Avg Quantity	1.44	Avg Bid	\$3,857.31	
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	7	Max Quantity	7	Max Bid	\$1,900.00	
			Number of Projects	5	Min Quantity	1	Min Bid	\$660.00	
					Avg Quantity	3.71	Avg Bid	\$1,328.78	



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-91.88	Each	Base, Type D-8PH, Concrete	Number of Bids	10	Max Quantity	3	Max Bid	\$5,643.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$2,200.00
					Avg Quantity	1.4	Avg Bid	\$3,169.23
904-93.10	Each	Temporary Signal Installation	Number of Bids	9	Max Quantity	3	Max Bid	\$44,000.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1.56	Avg Bid	\$21,291.11
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	2	Max Quantity	1	Max Bid	\$12,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,500.00
					Avg Quantity	1	Avg Bid	\$9,000.00
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	8	Max Quantity	25	Max Bid	\$1,000.00
			Number of Projects	5	Min Quantity	2	Min Bid	\$115.00
					Avg Quantity	10.63	Avg Bid	\$286.20
904-95.20	Each	Removal of Concrete Single Pull Box	Number of Bids	11	Max Quantity	9	Max Bid	\$1,353.00
			Number of Projects	6	Min Quantity	2	Min Bid	\$148.50
					Avg Quantity	3.64	Avg Bid	\$586.00
904-95.21	Each	Removal of Concrete Double Pull Box	Number of Bids	2	Max Quantity	1	Max Bid	\$1,135.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$577.50
					Avg Quantity	1	Avg Bid	\$856.25
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	13	Max Quantity	10	Max Bid	\$1,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$131.25
					Avg Quantity	4.23	Avg Bid	\$316.88
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	7	Max Quantity	20	Max Bid	\$1,353.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$450.00
					Avg Quantity	8.14	Avg Bid	\$681.43
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	2	Max Quantity	1	Max Bid	\$2,415.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,997.00
					Avg Quantity	1	Avg Bid	\$2,206.00



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-95.42	Each	Adjustment of Concrete Double Pull Box	Number of Bids	2	Max Quantity	1	Max Bid	\$3,198.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,045.00
					Avg Quantity	1	Avg Bid	\$3,121.50
904-96.15	Each	Removal of Concrete Base, Type P, C, E, (Full Depth)	Number of Bids	3	Max Quantity	5	Max Bid	\$2,936.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$400.00
					Avg Quantity	3	Avg Bid	\$1,278.67
904-96.16	Each	Removal of Concrete Base, Type A, B, F, (Full Depth, Under 3.0 Cubic Yards)	Number of Bids	7	Max Quantity	6	Max Bid	\$4,334.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$600.00
					Avg Quantity	3.43	Avg Bid	\$2,272.93
904-96.18	Each	Removal of Concrete Controller Base (Full Depth)	Number of Bids	4	Max Quantity	3	Max Bid	\$2,936.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$400.00
					Avg Quantity	1.75	Avg Bid	\$1,206.75
904-96.20	Each	Removal of Concrete Base	Number of Bids	6	Max Quantity	10	Max Bid	\$1,426.00
			Number of Projects	3	Min Quantity	4	Min Bid	\$400.00
					Avg Quantity	6	Avg Bid	\$813.17
904-96.21	Each	Removal of Concrete Controller Base	Number of Bids	5	Max Quantity	2	Max Bid	\$1,045.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$350.00
					Avg Quantity	2	Avg Bid	\$684.40
904-96.22	Each	Removal of Preformed Controller Base	Number of Bids	1	Max Quantity	4	Max Bid	\$55.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$55.00
					Avg Quantity	4	Avg Bid	\$55.00
904-97.20	Each	Removal of Signal Equipment (Intersection)	Number of Bids	8	Max Quantity	4	Max Bid	\$25,000.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$1,800.00
					Avg Quantity	1.88	Avg Bid	\$6,976.49
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	6	Max Quantity	2	Max Bid	\$407.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$165.00
					Avg Quantity	1.5	Avg Bid	\$270.83



## Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

Item Number	Unit	Item Description						
904-97.40	Each	Removal of Signal Post	Number of Bids	3	Max Quantity	2	Max Bid	\$315.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$264.50
					Avg Quantity	2	Avg Bid	\$293.17
904-97.41	Each	Removal of Mast Arm	Number of Bids	4	Max Quantity	4	Max Bid	\$891.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$126.50
					Avg Quantity	2.5	Avg Bid	\$561.88
904-97.42	Each	Removal of Signal Head	Number of Bids	5	Max Quantity	18	Max Bid	\$1,000.00
			Number of Projects	3	Min Quantity	4	Min Bid	\$76.65
					Avg Quantity	10.4	Avg Bid	\$307.73
904-97.43	Each	Removal of Power Supply Assembly	Number of Bids	5	Max Quantity	1	Max Bid	\$525.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$207.00
					Avg Quantity	1	Avg Bid	\$389.40
904-98.81	L.F.	Relocation of Existing Interconnect Cable	Number of Bids	7	Max Quantity	8260	Max Bid	\$10.00
			Number of Projects	4	Min Quantity	300	Min Bid	\$0.90
					Avg Quantity	2048.57	Avg Bid	\$2.76
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	4	Max Quantity	430	Max Bid	\$65.00
			Number of Projects	2	Min Quantity	20	Min Bid	\$2.63
					Avg Quantity	225	Avg Bid	\$20.66
904-99.09	Each	Fiber-Optic Termination	Number of Bids	10	Max Quantity	180	Max Bid	\$195.00
			Number of Projects	6	Min Quantity	6	Min Bid	\$44.10
					Avg Quantity	43.8	Avg Bid	\$101.71
904-99.10	Each	Fiber-Optic Fusion Splice	Number of Bids	10	Max Quantity	180	Max Bid	\$115.00
			Number of Projects	6	Min Quantity	6	Min Bid	\$44.10
					Avg Quantity	60.6	Avg Bid	\$67.66
910-99.24	L.S.	MoDOT ITS Asset Management Tool	Number of Bids	2	Max Quantity	1	Max Bid	\$3,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$607.50
					Avg Quantity	1	Avg Bid	\$2,203.75